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ADVERTISEMENT FOR BIDS 
 

 
Sealed proposals addressed to Rolin McPhee, P.E., Director of Public Works, 
City of Longview, Public Works Service Center, 933 Mobile Drive, Longview, 
Texas 75604 will be received until 2:00 p.m., July 31, 2019, for furnishing all 
labor, materials, equipment, supplies, and supervision necessary for the 
construction of 2019 Street Overlay, in accordance with the specifications on file 
at Public Works Engineering.  At the time stated, bids will be opened and publicly 
read in the Public Works Training Room of the Public Works Service Center, 933 
Mobile Drive, Longview, Texas  75604. 
 
Plans and specifications may be examined without charge or obtained for a 
purchase price of $50.00 per set at the office of Public Works Engineering, 933 
Mobile Drive, Longview, Texas, 75604.  Plans and specifications may also be 
downloaded from the Civcast website www.civcastusa.com without charge. 
 
 
EEO/M/F/V/H/D. 
 
ROLIN MCPHEE, P.E. 
DIRECTOR OF PUBLIC WORKS 
CITY OF LONGVIEW, TEXAS 
     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.civcastusa.com/
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NOTICE TO BIDDERS OF THE INTENTION OF THE CITY OF LONGVIEW, TX TO LET 
BIDS FOR THE CONSTRUCTION OF 2019 STREET OVERLAY 
____________________________________________________________________________________ 

SEALED PROPOSALS addressed to Rolin McPhee, P.E., Director of Public Works, City of 
Longview, Texas, Public Works Service Center, 933 Mobile Drive, Longview, Texas, 75604, will be 
received until 2 p.m., Wednesday, July 31, 2019, for furnishing all labor, materials, equipment, supplies, 
and supervision necessary for overlaying South High St, between West South St. and Eckman St, 
consisting of approximately  10,775   square yards, in accordance with the plans and specifications on 
file at the Public Works Engineering office.  At the time stated, bids will be opened and publicly read at 
the City of Longview, Texas, Public Works Service Center, 933 Mobile Drive, Longview, Texas 75604. 

PLANS AND SPECIFICATIONS may be examined without charge or obtained for a purchase price of 
$50.00 per set at the office of the Public Works Engineering Manager, 933 Mobile, Street, P. O. Box 
1952, Longview, Texas, 75606-1952.  Refunds will be made for undamaged sets returned by actual 
project bidders at the bid opening, after which time no refunds will be made. 

ALL BID PROPOSALS submitted should be marked clearly on the outside of the sealed envelope with 
the project name and bid opening time and date. 

A CERTIFIED OR CASHIER'S CHECK, or an acceptable bid bond in an amount not less than five 
percent (5%) of the total bid shall accompany each bid as a guaranty that, if awarded the contract, the 
bidder will promptly enter into contract with the City of Longview, Texas and furnish bonds on the 
forms provided. 

THE SUCCESSFUL BIDDER OR BIDDERS will be required to furnish a Performance Bond, 
Payment Bond, and Maintenance Bond, in the amount of the contract, written by a responsible surety 
company authorized to do business in the State of Texas, and satisfactory to the Owner as required by 
Article 5160 V.A.T.C.S. 

BIDDERS ARE EXPECTED TO INSPECT the site of the work and to inform themselves of all local 
conditions.  Time of completion shall be 45 calendar days, including Saturdays, Sundays, and legal 
holidays.   

NO BID may be withdrawn after the scheduled closing time for receipt of bids for at least 90 calendar 
days. 

IN CASE of ambiguity or lack of clearness stating the price in the bids, the Owner reserves the right to 
consider the most advantageous construction thereof or to reject the bid.  The Owner reserves the right to 
reject any or all bids, waive any or all informalities, and to award the contract to the bidder or bidders 
who, in the opinion of the Owner, offers the proposal to the best interest of same. 

EEO/M/F/V/H/D 

ROLIN MCPHEE, P. E. 
DIRECTOR OF PUBLIC WORKS 
CITY OF LONGVIEW, TEXAS 

NB-1 
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INFORMATION FOR BIDDERS 

1. Receipt and Opening of Proposals.  The City of Longview (Owner) invites Proposals
to be submitted on the forms provided.  Proposals will be received by the Owner in
the Public Works Training Room, 933 Mobile Drive, Longview, TX, 75604, until the
time and date specified in the Notice to Bidders, and then at the stated time and
place publicly opened and read aloud.  Only the total amount of the bid will be read
aloud, however, the Proposals will be open for public inspection immediately following
the opening.

The Owner reserves the right to waive any informality and to reject any or all bids.  
Any Proposal received after the specified time will be returned to the Bidder 
unopened.  No Proposal may be withdrawn within 90 days from the opening date. 
Conditional bids will not be considered. 

2. Preparation of Proposals.  Each Proposal must be submitted in a sealed envelope
bearing on the outside the name of the bidder, his address, and the name of the
project for which the Proposal is submitted.  If forwarded by mail, the sealed envelope
containing the Proposal must be enclosed in another envelope addressed as
specified.

3. Withdrawal or Modification of Bid.  Prior to the bid opening, no Proposal may be
withdrawn after 48 hours before the time of the bid opening.  Any modification of any
bid may be made under the same conditions as set forth for submitting a Proposal.

4. Qualifications of Bidders.  The Owner may make such investigations as he deems
necessary to determine the ability of the bidder to perform the work, and the Bidder
shall furnish to the Owner all such information and data for this purpose as the Owner
may request.  The Owner reserves the right to reject any Proposal if the evidence
submitted by, or investigation of, such Bidder fails to satisfy the Owner that the bidder
is properly qualified to carry out the obligations of the contract and to complete the
work contemplated therein.

5. Bid Security.  Each Proposal must be accompanied by cash, certified check of the
Bidder, or a bid bond duly executed by the Bidder as principal and having as surety
thereon a surety company approved by the Owner, in the amount of 5% of the base
bid. Such cash, checks or bid bonds will be returned to all except the three lowest
Bidders within three days after the opening of bids, and the remaining cash, checks,
or bid bonds will be returned promptly after the Owner and the accepted Bidder have
executed the contract, or if no award has been made within 90 days after the date of
the opening of bids, upon demand of the bidder at any time thereafter, so long as he
has not been notified of the acceptance of his Proposal.

6. Liquidated Damages for Failure to Enter into Contract.  The successful Bidder, upon
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his failure or refusal to execute and deliver the Contract and bonds required within 15 
days after he has received notice of the acceptance of his Proposal, shall forfeit to 
the Owner, as liquidated damages for such failure or refusal, the security deposited 
with his Proposal. 

7. Time of Completion and Liquidated Damages.  Bidder must agree to commence work
within 10 days after the date to be specified in a written "Notice to Proceed" by the
Owner and to fully complete the project within the time stated in the Proposal.  The

bidder must agree to pay, as liquidated damages, the sum of $300.00 for each
consecutive calendar day thereafter as hereinafter provided for in the General
Conditions.

8. Conditions of Work.  Each Bidder must inform himself fully of the conditions relating
to the construction of the project and the employment of labor thereon.  Failure to do
so will not relieve a successful Bidder of his obligation to furnish all material and labor
necessary to carry out the provision of his Contract.  Insofar as possible, the
Contractor, in carrying out his work, must employ such methods or means as will not
cause any interruption of or interference with the work of any other Contractor.

9. Addenda and Interpretation.  No interpretation of the meaning of the plans,
specifications or other pre-bid documents will be made to any Bidder orally.  Every
request for such interpretation should be in writing addressed to Public Works
Engineering, 933 Mobile Drive, P. O. Box 1952, Longview, Texas 75606, and to be
given consideration must be received at least five days prior to the date fixed for the
opening of Proposals. Any and all such interpretations and any supplemental
instructions will be in the form of written addenda to the specifications which, if
issued, will be mailed by regular mail to all prospective bidders not later than two
days prior to the date fixed for the opening of Proposals.  Failure of any Bidder to
receive any such addendum or interpretation shall not relieve such Bidder from any
obligation under his bid as submitted.  Each Bidder shall check with Public Works
Engineering at an appropriate time to determine that he or she has received all
Addenda; failure to do so shall be the complete responsibility of the Bidder.  All
addenda so issued shall become part of the contract documents.

10. Security for Faithful Performance.  Simultaneously with his delivery of the executed
Contract, the Contractor shall furnish bonds as security for faithful performance of
this Contract and for the payment of all persons performing labor on the project under
Contract and furnishing materials in connection with Contract, as specified in the
General Conditions included herein.  The surety on such bond or bonds shall be a
duly authorized surety company satisfactory to the Owner.  In the case that the total
bid is $25,000. or less, the Contractor may elect not to furnish a Performance and
Payment Bond; provided that it is understood and agreed that no progress or monthly
payment will be made and that final payment will be made following completion and
acceptance by the City of the entire project.
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11. Power of Attorney.  Attorneys-in-fact who sign bid bonds or contract bonds must file
with each bond a certified and effectively dated copy of their power of attorney.

12. Laws and Regulations.  The bidder's attention is directed to the fact that all applicable
State laws, municipal ordinances, and the rules and regulations of all authorities
having jurisdiction over construction of the project shall apply to the Contract
throughout and they will be deemed to be included in the Contract the same as
though herein written out in full.

13. Obligation of Bidder.  At the time of the opening of Proposals each Bidder will be
presumed to have inspected the site and to have read and to be thoroughly familiar
with the plans and contract documents, including all addenda.  The failure or
omission of any Bidder to examine any form, instrument or document shall in no way
relieve any Bidder from any obligation in respect of his bid.

14. Certification of Completion.  A Certificate of Completion, which is included in these
contract documents, will be required in the final completion and acceptance of the
project as provided in the General Conditions of Agreement Item 5.06.
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STATEMENT OF QUALIFICATIONS 

Bidder:   

Address:   

Similar Projects Completed by Bidder: 

1. NAME OF PROJECT:

OWNER:   ADDRESS 

DATE STARTED   DATE COMPLETED: 

APPROX. QUANTITIES OF MAJOR ITEMS:

VALUE OF CONTRACT: 

2. NAME OF PROJECT:

OWNER:   ADDRESS 

DATE STARTED   DATE COMPLETED: 

APPROX. QUANTITIES OF MAJOR ITEMS:

VALUE OF CONTRACT: 

3. NAME OF PROJECT:

OWNER:   ADDRESS 

DATE STARTED   DATE COMPLETED: 

APPROX. QUANTITIES OF MAJOR ITEMS:

VALUE OF CONTRACT: 

4. OTHER PROJECT REFERENCES:

THIS FORM MUST BE INCLUDED WITH YOUR SEALED BID 



CITY OF LONGVIEW 

PUBLIC WORKS DEPARTMENT 

CERTIFICATE OF FINAL COMPLETION OF: 

2019 STREET OVERLAY 

CONTRACT DATED: _______________________ 

STATE OF ________________ 

COUNTY OF _____________}

Before me, the undersigned authority, a Notary Public in and for _________ County, 

_______, on this day personally appeared ____________________________________________ 

who, being by me duly sworn on his oath, says that he is/represents  

_____________________________________, the contractor who has performed a contract with the 

City of Longview for the construction of the work described above, and is duly authorized to make 

this affidavit; that he has personally examined the work described above as required by the 

specifications of the City of Longview attached to the contract; that said work and all items thereof 

have been completed and all known defects made good; that thereof have been completed and all 

known defects made good; that all surplus material, refuse, dirt and rubbish have been cleaned up, 

removed and disposed of; that all parts of the work are in a neat, tidy, finished condition and ready in 

all respects for acceptance by the City; that all the required work has been performed in accordance 

with the specifications, that rates of pay for all labor employed on said work have not been below the 

minimum set out in Labor Classification and Minimum Wage Scale in said Specifications and that 

within the knowledge of affiant all just bills for labor and material and for the rental or use of any 

equipment or apparatus used in, on, or in connection with the work have been paid in full by the 

Contractor. 

__________________________________ 

Sworn to and subscribed before me this ______________________________ day of 

__________________________________, 2019. 

__________________________________ 

Notary Public, ______________________ 

This is to certify that I have thoroughly inspected the work performed by the above named 

contractor on the above described contract and find all things in accordance with the plans and 

specifications governing this work. 

__________________________________ 

Inspector 

__________________________________ 

Project Engineer 

FC-1 
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General Decision Number: TX190250 02/08/2019  TX250 

Superseded General Decision Number: TX20180300 

State: Texas 

Construction Type: Building 

County: Gregg County in Texas. 

BUILDING CONSTRUCTION PROJECTS (does not include single family 

homes or apartments up to and including 4 stories). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.60 for calendar year 2019 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 

1, 2015.  If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage 

determination at least $10.60 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 

2019.  If this contract is covered by the EO and a 

classification considered necessary for performance of work on 

the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 

wage rate determined through the conformance process set forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 

higher than the conformed wage rate).  The EO minimum wage rate 

will be adjusted annually.  Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

Modification Number Publication Date 

0  01/04/2019 

1 02/08/2019 

 BOIL0074-003 01/01/2017 

Rates Fringes 

BOILERMAKER......................$ 28.00            22.35 

---------------------------------------------------------------- 

 ELEC1151-003 09/01/2015 

Rates Fringes 

ELECTRICIAN (Excludes Low   

Voltage Wiring and   

Installatin of Sound and   

Communication Systems)...........$ 23.40 13%+5.20 
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---------------------------------------------------------------- 

* ELEV0021-006 01/01/2019

Rates Fringes 

ELEVATOR MECHANIC................$ 41.24 33.705 

FOOTNOTES:  

  A. 6% under 5 years based on regular hourly rate for all 

  hours worked.  8% over 5 years based on regular hourly rate 

  for all hours worked. 

  B. New Year's Day, Memorial Day, Independence Day, Labor Day, 

  Thanksgiving Day, the Friday after Thanksgiving Day, 

  Christmas Day, and Veterans Day. 

---------------------------------------------------------------- 

 ENGI0178-005 06/01/2014 

Rates Fringes 

POWER EQUIPMENT OPERATOR  

(1) Tower Crane.............$ 29.00 10.60 

(2) Cranes with Pile  

Driving or Caisson  

Attachment and Hydraulic 

Crane 60 tons and above.....$ 28.75 10.60 

(3) Hydraulic cranes 59 

Tons and under..............$ 27.50 10.60 

---------------------------------------------------------------- 

 IRON0084-011 06/01/2018 

Rates Fringes 

IRONWORKER, ORNAMENTAL...........$ 23.77             7.12 

---------------------------------------------------------------- 

 PLUM0100-006 11/01/2017 

Rates Fringes 

PIPEFITTER.......................$ 29.09            11.51 

---------------------------------------------------------------- 

  SUTX2014-026 07/21/2014 

Rates Fringes 

BRICKLAYER.......................$ 18.33 2.50 

CARPENTER (Form Work Only).......$ 13.63 0.00 

CARPENTER, Excludes Form Work....$ 25.00 0.00 

CEMENT MASON/CONCRETE FINISHER...$ 13.94 0.00 

ELECTRICIAN (Communication   

Technician Only).................$ 14.00 2.90 
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ELECTRICIAN (Low Voltage   

Wiring Only).....................$ 14.36 2.44 

INSULATOR - MECHANICAL

(Duct, Pipe & Mechanical   

System Insulation)...............$ 19.77 7.13 

IRONWORKER, REINFORCING..........$ 12.27 0.00 

IRONWORKER, STRUCTURAL...........$ 20.00 0.00 

LABORER:  Common or General......$ 11.02 0.00 

LABORER:  Mason Tender - Brick...$ 11.36 0.00 

LABORER:  Mason Tender -   

Cement/Concrete..................$ 10.66 0.00 

LABORER:  Pipelayer..............$ 12.49 2.13 

LABORER:  Roof Tearoff...........$ 11.28 0.00 

OPERATOR:

Backhoe/Excavator/Trackhoe.......$ 15.60 0.00 

OPERATOR:  Bobcat/Skid   

Steer/Skid Loader................$ 13.93 0.00 

OPERATOR:  Bulldozer.............$ 14.00 0.27 

OPERATOR:  Drill.................$ 16.22 0.34 

OPERATOR:  Forklift..............$ 14.83 0.00 

OPERATOR:  Grader/Blade..........$ 15.10 1.94 

OPERATOR:  Loader................$ 12.62 2.42 

OPERATOR:  Mechanic..............$ 17.52 3.33 

OPERATOR:  Paver  (Asphalt,   

Aggregate, and Concrete).........$ 16.03 0.00 

OPERATOR:  Roller................$ 12.70 0.00 

PAINTER (Brush, Roller, and   

Spray)...........................$ 14.45 0.00 

PLUMBER..........................$ 21.35 4.55 

ROOFER...........................$ 13.75 0.00 

SHEET METAL WORKER (HVAC Duct   

Installation Only)...............$ 22.73 7.52 

SHEET METAL WORKER, Excludes   

HVAC Duct Installation...........$ 15.44 1.46 



TX190250-4 

TILE FINISHER....................$ 11.22 0.00 

TILE SETTER......................$ 14.74 0.00 

TRUCK DRIVER:  Dump Truck........$ 12.39 1.18 

TRUCK DRIVER:  Flatbed Truck.....$ 19.65 8.57 

TRUCK DRIVER:  Semi-Trailer   

Truck............................$ 12.50 0.00 

TRUCK DRIVER:  Water Truck.......$ 12.00 4.11 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

================================================================ 

 Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 
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prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

---------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS 
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1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

 



Liquidated Damages Calculation

PROJECT 2019 Street Overlay

C.I.P. PROJECT NO.    PROJECT MANAGER Zack Shaner

CONTRACT NO.    PROJECT SPONSOR

PREPARED BY Zack Shaner    DATE

ON-SITE PROJECT INSPECTION (CITY FORCES)

Engineer/Architect 4 hr/wk @ $50.00 /hr = $200.00 /wk (÷7) = $28.57 /day

Supervising Inspector 12 hr/wk @ $32.00 /hr = $384.00 /wk (÷7) = $54.86 /day

Inspector 40 hr/wk @ $25.00 /hr = $1,000.00 /wk (÷7) = $142.86 /day

Sub-Total = $226.29 /day

Overhead: % of Sub-Total = $226.29 /day

Overtime (over 40 Hours):

Supervising Inspector 0 hr/wk @ $0.00 /hr = $0.00 /wk (÷7) = $0.00 /day

Inspector 0 hr/wk @ $0.00 /hr = $0.00 /wk (÷7) = $0.00 /day

Sub-Total = $0.00 /day

Overhead: .00 % of Sub-Total = $0.00 /day

Consulting Services:

Engineer/Architect (Private Sector) 0 hr/wk @ $0.00 /hr = $0.00 /wk (÷7) = $0.00 /day

Technician (Private Sector) 0 hr/wk @ $0.00 /hr = $0.00 /wk (÷7) = $0.00 /day

Project Managment

Project Manager (City) 6 hr/wk @ $50.00 /hr = $300.00 /wk (÷7) = $42.86 /day

Technician (City) 4 hr/wk @ $30.00 /hr = $120.00 /wk (÷7) = $17.14 /day

Sub-Total = $60.00 /day

Overhead: .00 % of Sub-Total = $60.00 /day

INTEREST ON MONEY PAID TO THE CONTRACTOR, BUT NOT USABLE

Assuming 80% paid @ completion date:

Construction Cost $130,000.00

Total Paid (80%) $104,000.00

Daily Interest @ 0.0110 % of Total Paid: (or 4 % annual interest rate): = $11.44 /day

Loss  of  Revenue  for  Revenue  Producing  Projects = $0.00 /day

Loss  of  Capital  Recovery  Fees = $0.00 /day

Actual Expenses Incurred = $0.00 /day

Equipment Rental = $0.00 /day

Space Rental = $0.00 /day

Total per Calendar Day $297.73

USE $300.00

31-Jul-19

L-1
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PROPOSAL 

CITY OF LONGVIEW  
PUBLIC WORKS SERVICE CENTER 
933 MOBILE DRIVE 
LONGVIEW, TX  75604 
"2019 STREET OVERLAY" 
2:00 P.M., July 31, 2019 

Proposal of                                                   , 
(hereinafter called "Bidder"), a corporation, organized and existing 
under the laws of the State of                  a partnership, or an 
individual doing business as                               (strike out 
inapplicable terms). 

TO THE CITY OF LONGVIEW, TEXAS (OWNER): 

The undersigned bidder, in response to the Notice to Bidders for the 
construction of the above project and in conformance with the Information 
for Bidders; having examined the plans, specifications, related documents 
and the site of the proposed work; being familiar with all of the 
conditions relating to the construction of the proposed project, 
including the availability of materials and labor; hereby proposes to 
furnish all labor, materials, supplies, equipment, and superintendence 
necessary for the construction of the project in accordance with the 
specifications and contract documents at the unit prices proposed herein. 

The undersigned Bidder proposes, acknowledges, and agrees to construct 

the entire project, fully in accordance with the requirements of the 
specifications and contract documents for the prices included in this 
Proposal and fully understands and agrees that the various items of 
material, labor, and construction not specifically enumerated and 
provided for herein are considered subsidiary to the several items for 
which this direct payment is specifically provided.  Furthermore, the 
undersigned agrees that one such subsidiary item is the protection, 
maintenance, repair, or replacement of all underground lines and 
services, all to the full satisfaction of the Owner and in a timely 
manner. 
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CITY OF LONGVIEW, TEXAS 
PROPOSAL:  "2019 STREET OVERLAY" 
BID PROPOSAL 
 
Base Bid: South High Street (West South St. to Eckman St.) 
 
ITEM         UNIT 
NO. DESCRIPTION QTY./UNIT PRICE    AMOUNT 
 
1. FURNISH AND INSTALL  10,775  S.Y. $          $  

 1.5’’ THICK HMAC TYPE C  
 SURFACE COURSE,  

 INCL TACK COAT          
     

2. FULL MILL 3’’THICK      10,775  S.Y.   $     $    
  

 
3. INSTALL MILLED BUTT        2    EA.    $     $    
 JOINT  

 
4. ADJUST VALVE BOX           4    EA.    $     $    

 TO OVERLAY GRADE 
 

5. ADJUST MANHOLE             7    EA.    $     $    
 TO OVERLAY GRADE  
  

6. 8’ TURN ARROW              2    EA.    $     $    
 PAV MRK & PREP   
   

7. 4 INCH (Y)(SOLID)PVMT    3,910  L.F.   $     $    
 MARKINGS AND PREP 
 

8. 4 INCH (Y)(BRK)PVMT             L.F.   $     $    
 MARKINGS AND PREP 

 
9. 4 INCH (W)(SOLID)PVMT           L.F.   $     $    

 MARKINGS AND PREP 
 

10. 4 INCH (W)(BRK)PVMT      3,730  L.F.   $     $    
 MARKINGS AND PREP  
 

11. 8 INCH (W)PVMT             70   L.F.   $     $    
 MARKINGS AND PREP 
 

12. 12 INCH (W) PVMT          120   L.F.   $     $    
 MARKINGS AND PREP 
 

13. 24 INCH (W) PVMT           30   L.F.   $     $    
 MARKINGS AND PREP 
 

14. 8 FT ‘‘ONLY’’ PVMT               L.F.   $     $    
 MARKINGS AND PREP 
 

15. TRAFFIC CONTROL  
 FURNISH, INSTALL, AND  
 MAINTAIN SIGNS, BARRICADES 
 AND TRAFFIC CONTROL per 
 MUTCD. 100% L.S. $     
  

16. Miscellaneous  
 Allowance 100% L.S. $   10,000.00 

     
 
  TOTAL BASE BID           $      
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TOTAL BASE BID $ 

CITY OF LONGVIEW, TEXAS 
PROPOSAL:  "2019 STREET OVERLAY" 
BID PROPOSAL (cont.) 

NOTE:   Quantities are estimates only.  Streets may be added or 
deleted contingent upon available funding with no change in unit cost. 

CONTRACTOR’S SIGNATURE: 

The undersigned Bidder hereby agrees to begin work under the contract on 
or before the date to be specified in the written Notice to Proceed and 
to fully complete the project within 45 consecutive calendar days.  The 
undersigned Bidder further agrees to pay, as liquidated damages, the sum 
of $300 for each consecutive calendar day thereafter as provided in Item 
7 of the Information for Bidders. 

The undersigned Bidder has contacted, within 72 hours prior to this bid 
opening, the office of the City Engineer and has determined that all 
Addenda are as follows: 

Addendum No. 1, dated ; 
Addendum No. 2, dated ; 

The undersigned Bidder acknowledges and agrees that this Proposal shall 
be good and may not be withdrawn for a period of 90 calendar days after 
the date of this bid opening. 

The undersigned Bidder is obligated to and shall show accurate unit 
prices as well as total amounts, and agrees that in the case of ambiguity 
between unit prices and total amounts or in the case of any other 
ambiguity the Owner may interpret an ambiguity in a manner most 
advantageous to the Owner or reject the bid. 

The undersigned Bidder further acknowledges and agrees that a bid that 
has been opened may not be changed for the purpose of correcting an error 

in the final bid price. 

The undersigned Bidder agrees to execute the Contract Agreement and 
furnish the required Performance Bond, Payment Bond, and Maintenance Bond 
within 15 calendar days from the date of acceptance of the Proposal. 

The undersigned Bidder has attached and made a part of this Proposal a 
bid security in conformance with Item 5 of the Information for Bidders. 

Submitted by: 

(Signature) (Firm) 
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(Name - Typed or Printed) (Address) 

(Title) (City,County,State,Zip Code) 

(Attest) (Area Code-Telephone Number) 

(Corporation Seal) (Fax Number) 



VENDOR COMPLIANCE TO STATE LAW 

The 1985 Session of the Texas Legislature passed House Bill 620 relative to the award of 
contracts to non-resident bidders.  This law provides that, in order to be awarded a contract 
as low bidder, non-resident bidders (out-of-state contractors whose corporate offices or 
principal place of business are outside of the state of Texas) bid projects for construction, 
improvements, supplies or services in Texas at an amount lower than the lowest Texas 
resident bidder by the same amount that a Texas resident bidder would be required to 
under bid a non-resident bidder in order to obtain a comparable contract in the state in 
which the non-residents principal place of business is located.  The appropriate blanks in 
Section A must be filled out by all out-of-state or non-resident bidders in order for your bid 
to meet specifications.  The failure of out-of-state or non-resident contractors to do so will 
automatically disqualify that bidder.  Resident bidders must check the blank in Section B. 

A. Non-resident vendors in ____________ (insert state), our principal place of 
business, are required to be _____________ percent lower than resident bidders by 
state law.  A copy of the statute is attached. 

Non-resident vendors in _____________ (insert state), our principal place of 
business, are not required to underbid resident bidders. 

B. _______ Our principal place of business or corporate offices are in the State of 
Texas. 

BIDDER: 

____________________________ By:__________________________ 
(company)      (signature) 

____________________________ _____________________________ 
(address) (print name) 

____________________________ _____________________________ 
(city, state, zip) (title)  

THIS FORM MUST BE INCLUDED WITH YOUR SEALED BID 

VC-1 
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STATEMENT OF MATERIALS AND SERVICES 

City of Longview 

Project Name: 2019 Street Overlay 

Total Materials Cost: $____________________ 

Total Service Cost: $____________________ 

TOTAL CONTRACT PRICE:  $____________________ 

Note:  The total materials cost plus the total services cost must equal the amount shown 

of the total contract price. 



RESERVED FOR BID-BOND 
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RESERVED FOR BID-BOND 
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RESERVED FOR BID-BOND 
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RESERVED FOR COI 
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RESERVED FOR COI 

COI-2 



RESERVED FOR COI 
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STANDARD FORM OF AGREEMENT 

Approved as to Legal Form by 

City of Longview Legal Counsel 

STATE OF TEXAS }

COUNTY OF GREGG}

THIS AGREEMENT, made and entered into this  day of     , A.D. 2019, by and between the 

City of Longview of the County of Gregg and State of Texas, acting through its City Manager, thereunto duly 

authorized so to do, Party of the First Part, hereinafter termed OWNER, and  of 

the City of  , County of  and State of   , Party of the Second Part, hereinafter termed 

CONTRACTOR. 

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned, to be 

made and performed by the Party of the First Part (OWNER), and under the conditions expressed in the bond 

bearing even date herewith, the said Party of the Second Part (CONTRACTOR), hereby agrees with the said Party 

of the First Part (OWNER) to commence and complete the construction of certain improvements described as 

follows: 

2019 STREET OVERLAY 

and all extra work in connection therewith, under the terms as stated in this Standard Form of Agreement; all of the 

documents attached to this Standard Form of Agreement; all Plans, Specifications and drawings for the 2019  Street 

Overlay, as prepared by the OWNER’s engineer (herein entitled “ENGINEER”); and all printed or written 

explanatory materials of said Plans, Specifications and drawings.  The CONTRACTOR hereby agrees with the 

OWNER that the CONTRACTOR shall commence and complete all such construction and work at the 

CONTRACTOR’s own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, 

superintendence, labor, insurance, and other accessories and services necessary to complete the said construction 

and work. 

The documents that are attached to and for all purposes made part of this Standard Form of Agreement 

include the Advertisement for Bids, Notice to Bidders, Information for Bidders, Statement of Qualifications, 

Certificate of Final Completion, Wage Rates, Liquidated Damages Calculation, CONTRACTOR’s Proposal, Vendor 

Compliance to State Law, Statement of Materials, Bid Bond, Certificate of Insurance, Senate Bill 252 Certification, 
House Bill 89 Verification, Conflict of Interest Questionnaire, Performance Bond, Payment Bond, Maintenance 

Bond, General Conditions of Agreement, Special Conditions of Agreement and Technical Specifications.  This 

agreement shall also include all Plans, Specifications and Drawings for the 2019 Street Overlay, as prepared by the 

ENGINEER, and all printed or written explanatory materials of said Plans, Specifications and Drawings.  This 

Standard Form of Agreement and the documents listed herein shall collectively evidence and constitute the entire 

contract between the parties hereto regarding the subject matter hereof. 

The CONTRACTOR hereby agrees to commence work within ten (10) days after the date written notice to 

do so shall have been given to him, and to complete the same within forty-five (45) calendar days after the date of 

the written notice to commence work, subject to such extensions of time as are provided by the General and Special 

Conditions of Agreement. 

CONTRACTOR's failure to timely commence work or diligently pursue completion of the work within the 

time limitations set out herein shall constitute a material breach of this contract.  TIME IS OF THE ESSENCE IN 
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THE PERFORMANCE OF THIS CONTRACT. 

The OWNER agrees to pay the CONTRACTOR in current funds the price or prices shown in the Proposal, 

which forms a part of this contract, such payments to be subject to the terms and conditions of this contract, 

including without limitation the General and Special Conditions of Agreement. 

Without regard to and notwithstanding any rules on conflicts of law, this contract shall be subject to and 

interpreted in conformance with the laws of the State of Texas, unless expressly required otherwise by federal law or 

regulations.  Venue for any action arising hereunder shall lie exclusively in Gregg County, Texas, for actions in state 

court and in the Eastern District of Texas, Tyler Division, for actions in federal court. 

IN WITNESS WHEREOF, the parties to these presents have executed this Agreement in the year and day first 

above written. 

      _________________________________________ 
 Party of the First Part (OWNER)  Party of the Second Part (CONTRACTOR) 

By: By:______________________________________ 

ATTEST: ATTEST: 

     _________________________________________ 

(Seal) (Seal) 



CITY OF LONGVIEW 
PURCHASING DEPARTMENT 

SENATE BILL 252 CERTIFICATION 

On this day, I, ____________      __________________________, the Purchasing 

Representative for City of Longview in Longview, Texas, pursuant to Texas Government 

Code, Chapter 2252, Section 2252.152 and Section 2252.153, certify that I did review 

the website of the Comptroller of the State of Texas concerning the listing of companies 

that is identified under Section 806.051, Section 807.051 or Section 2253.253 and I 

have ascertained that the below-named company is not contained on said listing of 

companies which do business with Iran, Sudan or any Foreign Terrorist Organization. 

___________________________________ 

Company Name 

___________________________________ 
RFP or Vendor number 

CERTIFICATION CHECK PERFORMED BY: 

________________________________________ 
Purchasing Representative 

________________________________________ 
Date 
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CITY OF LONGVIEW 
House Bill 89 Verification 

I, ______________________________________(Person name), the undersigned 

representative of_(Company or Business name)___________________________  

______________________________________________________________________

_____________________ ______________(hereafter referred to as company)  being 

an adult over the age of eighteen (18) years of age, after being duly sworn by the 

undersigned notary, do hereby depose and verify under oath that the company named-

above, under the provisions of Subtitle F, Title 10, Government Code Chapter 2270: 

1. Does not boycott Israel currently; and

2. Will not boycott Israel during the term of the contract.

Pursuant to Section 2270.001, Texas Government Code: 

1. “Boycott Israel” means refusing to deal with, terminating business activities with, or

otherwise taking any action that is intended to penalize, inflict economic harm on, or

limit commercial relations specifically with Israel, or with a person or entity doing

business in Israel or in an Israeli-controlled territory, but does not include an action made

for ordinary business purposes; and

2. “Company” means a for-profit sole proprietorship, organization, association,

corporation, partnership, joint venture, limited partnership, limited liability partnership,

or any limited liability company, including a wholly owned subsidiary, majority-owned

subsidiary, parent company or affiliate of those entities or business associations that

exist to make a profit.

______________________ ________________________________________ 
DATE  SIGNATURE OF COMPANY REPRESENTATIVE 

On this the  _____ day of _________________________, 20____, personally appeared 
________________________________________, the above-named person, who after 
by me being duly sworn, did swear and confirm that the above is true and correct. 

NOTARY SEAL ____________________________________ 
NOTARY SIGNATURE  

____________________________________ 
Date  

HB89-1
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PERFORMANCE BOND 

STATE OF TEXAS 

COUNTY OF GREGG 

KNOW ALL MEN BY THESE PRESENTS: That _________________________________ 

of the City of ____________________________County of                                                , and State 

of                                       , as principal, and 

____________________________________________________authorized under the laws of the 

State of Texas to act as surety on bonds for principals, are held and firmly bound unto the City of 

Longview, Texas (Owner), in the penal sum of: __________________________________________ 

_____________________________________________Dollars ($_________________) for the 

payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, 

executors, successors and assigns, jointly and severally, by these presents: 

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated 

the  day of                                                                                  , 2019, to complete 

2019 STREET OVERLAY 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if 

copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said 

Principal shall faithfully perform said Contract and shall in all respects duly and faithfully observe 

and perform all and singular the covenants, conditions and agreements in and by said contract agreed 

and covenanted by the Principal to be observed and performed, and according to the true intent and 

meaning of said Contract and the Plans and Specifications hereto annexed, then this obligation shall 

be void; otherwise to remain in full force and effect; 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 

2253 of the Texas Government Code, as amended, and all liabilities on this bond shall be determined 

in accordance with the provisions of said Chapter to the same extent as if it were copied at length 

herein. 

Surety, for value received, stipulates and agrees that no change, extension of time, alteration 

or addition to the terms of the contract, or to the work performed thereunder, or the plans, 

specifications, or drawings accompanying the same, shall in anywise affect its obligation on this 

bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to 

the terms of the contract, or to the work to be performed thereunder. 
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IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 

instrument this                                         day of                                                              , 2019. 

 

 

 

                                                                     _____________________________________  
Principal       Surety 

 

By                                                                By __________________________________  

 

Title                                                             Title ________________________________  

 

Address                                                       Address _____________________________  

 

                                                                   ____________________________________  

 

                                                                   ____________________________________ 

 

 

The name and address of the Resident Agent of Surety is: ________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________  
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 PAYMENT BOND 

 

 

STATE OF TEXAS 

COUNTY OF GREGG  

 

 

KNOW ALL MEN BY THESE PRESENTS: That_______________________________       

of the City of ______________________________County of                                                      , and 

State of                                                      , as principal, and                                                                   

                                                               authorized under the laws of the State of Texas to act as 

surety on bonds for principals, are held and firmly bound unto the City of Longview, Texas (Owner), 

in the penal sum of:_______________________________________________________     

_____________________________________________________ Dollars ($                                ) for 

the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, 

executors, successors and assigns, jointly and severally, by these presents: 

 

 

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated 

the                                  day of                                                                     , 2019, to construct 

 

2019 STREET OVERLAY 

 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if 

copied at length herein. 

 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said 

Principal shall pay all claimants supplying labor and material to him or a subcontractor in the 

prosecution of the work provided for in said contract, then, this obligation shall be void; otherwise to 

remain in full force and effect;  

 

 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 

2253 of the Texas Government Code, as amended, and all liabilities on this bond shall be determined 

in accordance with the provisions of said Chapter to the same extent as if it were copied at length 

herein. 

 

 

Surety, for value received, stipulates and agrees that no change, extension of time, alteration 

or addition to the terms of the contract, or to the work performed thereunder, or the plans, 

specifications, or drawings accompanying the same, shall in anywise affect its obligation on this 

bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to 

the terms of the contract, or to the work to be performed thereunder. 
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IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 

instrument this                                         day of                                                              , 2019. 

_____________________________________ 
Principal Surety

By By _________________________________ 

Title Title ________________________________ 

Address Address ______________________________ 

____________________________________ 

____________________________________      

The name and address of the Resident Agent of Surety is:_________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 
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ONE-YEAR MAINTENANCE BOND 

STATE OF TEXAS      § 

COUNTY OF GREGG  § KNOW ALL MEN BY THESE PRESENTS: 

That we,  ________________________________________________________________ 

as Principal, hereinafter called "Contractor", and the other subscriber hereto as Surety, do hereby 

acknowledge ourselves to be held and firmly bound to the City of Longview, a municipal 

corporation, in the sum of 

_________________________________________________________DOLLARS  ($___________) 

for the payment of which sum well and truly to be made to the City of Longview, and its successors, 

the said Contractor and Surety do bind themselves, their successors and assigns jointly and severally. 

 The conditions of this obligation are such that: 

WHEREAS, the said Contractor has entered into a contract in writing with the City of 

Longview, Texas, dated of even date herewith, for completion of  

2019 STREET OVERLAY  

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

all of such work to be done as set out in full in said contract and the plans and specifications therein 

referred to. 

NOW, THEREFORE, if the said Contractor shall repair, replace and restore any and all 

defects in or damages to said construction, occasioned by, and resulting within one (1) year from and 

after the day of the acceptance of said work by said City of Longview from defects in materials 

furnished by, or workmanship of the Contractor, in performing the work covered by said contract, 

then this obligation shall become null and void, and shall be of no further force and effect; otherwise, 

the same is to remain in full force and effect. 
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IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 

instrument on the respective dates written below their signatures. 

ATTEST/SEAL: (if a corporation) 

WITNESS: (if not a corporation)       ___________________________________ 

(Principal) 

____________________________________ 

Name Name________________________________ 

Title Title_________________________________ 

Date_________________________________ 

____________________________________ 

(Full Name of Surety) 

ATTEST/WITNESS: 

____________________________________ 

Name Name________________________________ 

Title Title_________________________________ 

Date_________________________________ 
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GENERAL CONDITIONS OF AGREEMENT 

1. DEFINITIONS OF TERMS

1.01 OWNER, CONTRACTOR AND ENGINEER.   The OWNER, the CONTRACTOR, 

and the ENGINEER are those persons or organizations identified as such in the Agreement and 

are referred to throughout the contract Documents as if singular in number and masculine in 

gender.  The term ENGINEER means the ENGINEER or his duly authorized representative.  The 

ENGINEER shall be understood to be the ENGINEER of the OWNER, and nothing contained in 

the Contract Documents shall create any contractual or agency relationship between the 

ENGINEER and the CONTRACTOR. 

1.02 CONTRACT DOCUMENTS.  The Contract Documents shall consist of the Notice to 

Contractors (Advertisement), Special Conditions (Instructions to Bidders), Proposal, Signed 

Agreement, Performance and Payment Bonds (when required), Special Bonds (when required), 

General Conditions of the Agreement, Plans, Technical Specifications, and all modifications 

thereof incorporated in any of the documents before the execution of the agreement. 

The Contract Documents are complementary, and what is called for by any one shall be as 

binding as if called for by all.  In case of conflict between any of the Contract Documents, priority 

of interpretation shall be in the following order: Signed Agreement, Performance and Payment 

Bonds, Special Bonds (if  any), Proposal, Special Conditions of Agreement, Notice to Contractors, 

Technical Specifications, Plans, and General Conditions of Agreement. 

1.03 SUB-CONTRACTOR.  The term Sub-Contractor, as employed herein, includes only 

those having a direct contract with the CONTRACTOR and it includes one who furnished material 

worked to a special design according to the plans or specifications of this work, but does not 

include one who merely furnished material not so worked. 

1.04 WRITTEN NOTICE.  Written notice shall be deemed to have been duly served if 

delivered in person to the individual or to a member of the firm or to an officer of the corporation 

for whom it is intended, delivered by electronic fax, or if delivered at or sent by registered mail to 

the last business address known to him who gives the notice. 

1.05 WORK.  The CONTRACTOR shall provide and pay for all materials, supplies, 

machinery, equipment, tools, superintendence, labor, services, insurance, and all water, light, 

power, fuel, transportation and other facilities necessary for the execution and completion of the 

work covered by the contract documents.  Unless otherwise specified, all materials shall be new 

and both workmanship and materials shall be of a good quality.  The CONTRACTOR shall, if 

required, furnish satisfactory evidence as to the kind and quality of materials.  Materials or work 

described in words which so applied have a well known technical or trade meaning shall be held 

to refer to such recognized standards. 

1.06 EXTRA WORK.  The term “Extra Work” as used in this contract shall be understood to 

mean and include all work that may be required by the ENGINEER or OWNER to be done by the 

CONTRACTOR to accomplish any change, alteration or addition to the work shown upon the 

plans, or reasonably implied by the specifications, and not covered by the CONTRACTOR’S 

proposal, except as provided under “Changes and Alterations”, herein. 
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1.07 WORKING DAY.  A “Working Day” is defined as any day not including Saturdays, 

Sundays or any legal holidays, in which weather or other conditions, not under the control of the 

CONTRACTOR, will permit construction of the principal units of the work for a period of not less 

than seven (7) hours between 7:00 a.m. and 6:00 p.m. 

1.08 CALENDAR DAY.  “Calendar Day” is any day of the week or month, no days being 

excepted. 

1.09 SUBSTANTIALLY COMPLETED.  By the term “substantially completed” is meant 

that the structure has been made suitable for use or occupancy or the facility is in condition to 

serve its intended purpose, but still may require minor miscellaneous work and adjustment. 

2. RESPONSIBILITIES OF THE ENGINEER  AND THE CONTRACTOR.

2.01 OWNER-ENGINEER RELATIONSHIP.  The ENGINEER will be the OWNER’S 

representative during construction.  The duties, responsibilities and limitations of authority of the 

ENGINEER as the OWNER’S representative during construction are as set forth in the Contract 

Documents and shall not be extended or limited without written consent of the OWNER and 

ENGINEER.  The ENGINEER will advise and consult with the OWNER, and all of OWNER’S 

instructions to the CONTRACTOR shall be issued through the ENGINEER. 

2.02 PROFESSIONAL INSPECTION BY ENGINEER.  The ENGINEER shall make 

periodic visits to the site to familiarize himself generally with the progress of the executed work 

and to determine if such work generally meets the essential performance and design features and 

the technical and functional engineering requirements of the Contract documents; provided and 

except, however, that the ENGINEER shall not be responsible for making any detailed, exhaustive, 

comprehensive or continuous on-site inspection of the quality or quantity of the work or be in any 

way responsible, directly or indirectly, for the construction means, methods, techniques, 

sequences, quality, procedures, programs, safety precautions or lack of same incident thereto or in 

connection therewith.  Notwithstanding any other provision of this agreement or any other contract 

document, the ENGINEER shall not be in any way responsible or liable for any acts, errors, 

omissions, or negligence of the CONTRACTOR, any subcontractor or any of the 

CONTRACTOR’S or subcontractor’s agents, servants or employees or any other person, firm or 

corporation performing or attempting to perform any of the work. 

2.03 PAYMENTS FOR WORK.  The ENGINEER shall review CONTRACTOR’S 

applications for payment and supporting data, determine the amount owed to the CONTRACTOR 

and recommend to OWNER, in writing, payment to CONTRACTOR in such amounts.  Such 

recommendation of payment of CONTRACTOR’s application for payment constitutes a 

representation to the OWNER of ENGINEER’S professional judgement that the work has 

progressed to the point indicated to the best of his knowledge, information and belief, but such 

recommendation of payment of an application for payment to CONTRACTOR shall not be 

deemed as a representation by ENGINEER that ENGINEER has made any examination to 

determine how or for what purpose CONTRACTOR has used the moneys paid on account of the 

Contract price.  Further, ENGINEER’s determination of the amount owed to the CONTRACTOR 

and recommendation of payment shall both be advisory only and shall not be binding upon 

OWNER. 

2.04  DISPUTE  DETERMINATIONS.  The ENGINEER initially shall determine all claims, 

disputes and other matters in question between the CONTRACTOR and the OWNER relating to 
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the execution or progress of the work or the interpretation of the Contract Documents and the 

ENGINEER’S decision shall be rendered in writing within a reasonable time. 

2.05 LINES AND GRADES.  Unless otherwise specified, all lines and grades shall be 

furnished by the ENGINEER or his representative. Whenever necessary, construction work shall 

be suspended to permit performance of this work, but such suspension will be as brief as 

practicable and the CONTRACTOR shall be allowed no extra compensation therefor. The 

CONTRACTOR shall give the ENGINEER ample notice of the time and place where lines and 

grades will be needed.  All stakes, marks, etc., shall be carefully preserved by the CONTRACTOR, 

and in case of careless destruction or removal by him or his employees, such stakes, marks, etc., 

shall be replaced at the CONTRACTOR’S expense. 

2.06 CONTRACTOR’S DUTY AND SUPERINTENDENCE.  The CONTRACTOR shall 

give adequate attention to the faithful prosecution and completion of this contract and shall keep 

on the work, during its progress, a competent superintendent and any necessary assistants.  The 

superintendent shall represent the CONTRACTOR in his absence and all directions given to him 

shall be as binding as if given to the CONTRACTOR. 

The CONTRACTOR is and at all times shall remain an independent contractor, solely 

responsible for the manner and method of completing his work under this contract, with full power 

and authority to select the means, method and manner of performing such work, so long as such 

methods do not adversely affect the completed improvements, the OWNER and ENGINEER being 

interested only in the result obtained and conformity of such completed improvements to the plans, 

specifications and contract. 

Likewise, the CONTRACTOR shall be solely responsible for the safety of himself, his 

employees and other persons, as well as for the protection of the safety of the improvements being 

erected and the property of himself or any other person, as a result of his operations hereunder.  

Engineering construction drawings and specifications as well as any additional information 

concerning the work to be performed passing from or through the ENGINEER shall not be  

interpreted as requiring or allowing CONTRACTOR to deviate from the plans and specifications,  

the intent of such drawings, specifications and any other such instructions being to define with 

particularity the agreement of the parties as to the work the CONTRACTOR is to perform.  

CONTRACTOR shall be fully and completely liable, at his own expense, for design, construction, 

installation and use, or non-use, of all items and methods incident to performance of the contract, 

and for all loss, damage or injury incident thereto, either to person or property, including, without 

limitation, the adequacy of all temporary supports, shoring, bracing, scaffolding, machinery or 

equipment, safety precautions or devices, and similar items or devices used by him during 

construction. 

Any review of work in process, or any visit or observation during construction, or any 

clarification of plans and specifications, by the ENGINEER, or any agent, employee, or 

representative of either of them, whether through personal observation on the project site or by 

means of approval of shop drawings for temporary construction or construction processes, or by 

other means or method, is agreed by the CONTRACTOR to be for the purpose of observing the 

extent and nature of work completed or being performed, as measured against the drawings and 

specifications constituting the contract, or for the purpose of enabling CONTRACTOR to more 

fully understand the plans and specifications so that the completed construction work will conform 

thereto, and shall in no way relieve the CONTRACTOR from full and complete responsibility for 

the proper performance of his work on the project, including but without limitation the propriety 

G-5



of  means and methods of the CONTRACTOR in performing said contract, and the adequacy of 

any designs, plans or other facilities for accomplishing such performance.  Deviation by the 

CONTRACTOR from plans and specifications that may have been in evidence during any such 

visitation or observation by the ENGINEER, or any of his representatives, whether called to the 

CONTRACTOR’S attention or not shall in no way relieve CONTRACTOR from his responsibility 

to complete all work in accordance with said plans and specifications. 

2.07 CONTRACTOR’S UNDERSTANDING.  It is understood and agreed that the 

CONTRACTOR has, by careful examination, satisfied himself as to the nature and location of the 

work, the conformation of the ground, the character, quality and quantity of the materials to be 

encountered, the character of equipment and facilities needed preliminary to and during the 

prosecution of the work, the general and local conditions, and all other matters which can in any 

way affect the work under this contract.  No verbal agreement or conversation with any officer, 

agent or employee of the OWNER or ENGINEER either before or after the execution of this 

contract, shall affect or modify any of the terms or obligations herein contained. 

2.08  CHARACTER OF WORKMEN.  The CONTRACTOR agrees to employ only orderly 

and competent men, skillful in the performance of the type of work required under this contract, 

to do the work; and agrees that whenever the ENGINEER shall inform him in writing that any 

man or men on the work are, in his opinion, incompetent, unfaithful or disorderly, such man or 

men shall be discharged from the work and shall not again be employed on the work without the 

ENGINEER’S written consent. 

2.9 CONTRACTOR’S BUILDINGS.  The building of structures for housing men, or the 

erection of tents or other forms of protection, will be permitted only at such places as the 

ENGINEER shall direct, and the sanitary conditions of the grounds in or about such structures 

shall at all times be maintained in a manner satisfactory to the ENGINEER. 

2.10 SANITATION.   Necessary conveniences for the use of laborers on the work, 

properly secluded from public observation, shall be constructed and maintained by the 

CONTRACTOR in such manner and at such points as shall be approved by the ENGINEER, and 

their use shall be strictly enforced. 

2.11 SHOP DRAWINGS.  The CONTRACTOR shall submit to the ENGINEER, with such 

promptness as to cause no delay in his own work or in that of any other Contractor, four checked 

copies, unless otherwise specified, of all shop and/or setting drawings and schedules required for 

the work of the various trades, and the ENGINEER shall pass upon them with reasonable 

promptness, making desired corrections. The CONTRACTOR shall make any corrections required 

by the ENGINEER, file with him two corrected copies and furnish such other copies as may be 

needed.  The ENGINEER’S approval of such drawings or specification, unless he has in writing 

called the ENGINEER’S attention to such deviations at the time of submission, nor shall it relieve 

him from responsibility for errors of any sort in shop drawings or schedules.  It shall be the 

CONTRACTOR’S responsibility to fully and completely review all shop drawings to ascertain 

their effect on his ability to perform the required contract work in accordance with the plans and 

specifications and within the contract time. 

Such review by the ENGINEER shall be for the sole purpose of determining the sufficiency of 

said drawings or schedules to result in finished improvements in conformity with the plans and 

specifications, and shall not relieve the CONTRACTOR of his duty as an independent contractor 

as previously set forth, it being expressly understood and agreed that the ENGINEER does not 

G-6



assume any duty to pass upon the propriety or adequacy of such drawings or schedules, or any 

means or methods reflected thereby, in relation to the safety of either person or property during 

CONTRACTOR’S performance hereunder. 

2.12 PRELIMINARY APPROVAL.  The ENGINEER shall not have the power to waive the 

obligations of this contract for the furnishing by the CONTRACTOR of good material, and of his 

performing good work as herein described, and in full accordance with the plans and 

specifications.  No failure or omission of the ENGINEER to discover, object to or condemn any 

defective work or material shall release the CONTRACTOR from the obligations to fully and 

properly perform the contract, including without limitations, the obligation to at once tear out, 

remove and properly replace the same at any time prior to final acceptance upon the discovery of 

said defective work or material; provided, however, that the ENGINEER shall, upon request of 

the CONTRACTOR, inspect and accept or reject any material furnished, and in event the material 

has been once accepted by the ENGINEER, such acceptance shall be binding on the OWNER, 

unless it can be clearly shown that such material furnished does not meet the specifications for this 

work. 

Any questioned work may be ordered taken up or removed for re-examination, by the 

ENGINEER, prior to final acceptance, and if found not in accordance with the specifications for 

said work, all expense of removing, re-examination and replacement shall be borne by the 

CONTRACTOR, otherwise the expense thus incurred shall be allowed as EXTRA WORK, and 

shall be paid for by the OWNER; provided that, where inspection or approval is specifically 

required by the specifications prior to performance of certain work, should the CONTRACTOR 

proceed with such work without requesting prior inspection or approval he shall bear all expense 

of taking up, removing, and replacing this work if so directed by the ENGINEER. 

2.13 DEFECTS AND THEIR REMEDIES.  It is further agreed that if the work or any part 

thereof, or any material brought on the site of the work for use in the work or selected for the same, 

shall be deemed by the ENGINEER as unsuitable or not in conformity with the specifications, the 

CONTRACTOR shall, after receipt of written notice thereof from the ENGINEER, forthwith 

remove such material and rebuild or otherwise remedy such work so that it shall be in full 

accordance with this contract. 

2.14 CHANGES AND ALTERATIONS.  The CONTRACTOR further agrees that the 

OWNER may make such changes and alterations as the OWNER may see fit, in the line, grade, 

form, dimensions, plans or materials for the work herein contemplated, or any part thereof, either 

before or after the beginning of the construction, without affecting the validity of this contract and 

the accompanying Performance, Payment, and Maintenance Bonds. 

If such changes or alterations diminish the quality of the work to be done, they shall not 

constitute the basis for a claim for damages, or anticipated profits on the work that may be 

dispensed with, except as provided for unit price items under Section 5 “Measurement and 

Payment.”  If the amount of work is increased, and the work can fairly be classified under the 

specifications, such increase shall be paid for according to the quantity actually done and at the 

unit price, if any, established for such work under this contract, except as provided for unit price 

items under Section 5 “Measurement and Payment;” otherwise, such additional work shall be paid 

for as provided under Extra Work. In case the OWNER shall make such changes or alterations as 

shall make useless any work already done or material already furnished or used in said work, then 

the OWNER shall recompense the CONTRACTOR for any material or labor so used, and for any 

actual loss occasioned by such change, due to actual expenses incurred in preparation for the work 
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as originally planned. 

3. GENERAL OBLIGATIONS AND RESPONSIBILITIES

3.01 KEEPING PLANS AND SPECIFICATIONS ACCESSIBLE.  The ENGINEER shall 

furnish the CONTRACTOR with an adequate and reasonable number of copies of all plans and 

specifications without expense to him, and the CONTRACTOR shall keep one copy of the same 

constantly accessible on the work, with the latest revisions noted thereon. 

3.02 OWNERSHIP OF DRAWINGS.  All drawings, specifications and copies thereof 

furnished by the ENGINEER shall not be reused on other work, and, with the exception of the 

signed contract sets, are to be returned to him on request, at the completion of the work. All models 

are the property of the OWNER. 

3.03 ADEQUACY OF DESIGN.  It is understood that the OWNER believes it has employed 

competent engineers and designers.  It is, therefore, agreed that the OWNER shall be responsible 

for the adequacy of the design, sufficiency of the Contract Documents, the safety of the structure 

and the practicability of the operations of the completed project; provided the CONTRACTOR 

has complied with the requirements of the said Contract Documents, all approved modifications 

thereof, and additions and alterations thereto approved in writing by the OWNER.  The burden of 

proof of such compliance shall be upon the CONTRACTOR to show that he has complied with 

the said requirements of the Contract Documents, approved modifications thereof and all approved 

additions and alterations thereto. 

3.04 RIGHT OF ENTRY.  The OWNER reserves the right to enter the property or location 

on which the works herein contracted for are to be constructed or installed, by such agent or agents 

as he may elect, for the purpose of inspecting the work, or for the purpose of constructing or 

installing such collateral work as said OWNER may desire. 

3.05 COLLATERAL CONTRACTS.  The OWNER agrees to provide by separate contract 

or otherwise, all labor and material essential to the completion of the work specifically excluded 

from this contract, in such manner as not to delay the progress of the work, or damage said 

CONTRACTOR, except where such delays are specifically mentioned elsewhere in the Contract 

Documents. 

3.06 DISCREPANCIES AND OMISSIONS.  It is further agreed that it is the intent of this 

contract that all work must be done and all material must be furnished in accordance with the 

generally accepted practice, and in the event of any discrepancies between the separate contract 

documents, the priority of interpretation defined under “Contract Documents” shall govern.  In the 

event that there is still any doubt as to the meaning and intent of any portion of the contract, 

specifications or drawings, the ENGINEER shall define which is intended to apply to the work. 

3.07 EQUIPMENT, MATERIALS AND CONSTRUCTION PLANS.  The 

CONTRACTOR shall be responsible for the care, preservation, conservation, and protection of all 

materials, supplies, machinery, equipment, tools, apparatus, accessories, facilities, all means of 

construction, and any and all parts of the work, whether the CONTRACTOR has been paid, 

partially paid, or not paid for such work, until the entire work is completed and accepted. 

3.08 DAMAGES.  In the event the OWNER is damaged in the course of the work by the act, 

negligence, omission, mistake or default of the CONTRACTOR, or should the CONTRACTOR 
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unreasonably delay the progress of the work being done by others on the job so as to cause loss 

for which the OWNER becomes liable, then the CONTRACTOR shall reimburse the OWNER for 

such loss. 

3.09 PROTECTION AGAINST ACCIDENT TO EMPLOYEES AND THE PUBLIC. 

The CONTRACTOR shall at all times exercise reasonable precautions for the safety of employees 

and others on or near the work and shall comply with all applicable provisions of Federal, State, 

and Municipal safety laws and building and construction codes.  All machinery and equipment and 

other physical hazards shall be guarded in accordance with the “Manual of Accident Prevention in 

Construction” of the Associated General Contractors of America except where incompatible with 

Federal, State, or Municipal laws or regulations.  The CONTRACTOR shall provide such 

machinery guards, safe walkways, ladders, bridges, gangplanks, and other safety devices.  The 

safety precautions actually taken and their adequacy shall be the sole responsibility of the 

CONTRACTOR, acting at his discretion as an independent contractor. 

3.10 PERFORMANCE, PAYMENT & MAINTENANCE BONDS.  Unless otherwise 

specified, it is further agreed by the parties to this Contract that the CONTRACTOR will execute 

separate performance, payment, and maintenance bonds, each in the sum of one hundred (100) 

percent of the total contract price, in standard forms for this purpose, guaranteeing faithful 

performance of the work and the fulfillment of any guarantees required, and further guaranteeing 

payment to all persons supplying labor and materials or furnishing him any equipment in the 

execution of the contract, and it is agreed that this Contract shall not be in effect until such 

performance, payment, and maintenance bonds are furnished and approved by the OWNER. 

Unless otherwise approved in writing by the OWNER, the surety company underwriting the 

bonds shall be acceptable according to the latest list of companies holding certificates of authority 

from the Secretary of the Treasury of the United States. 

Unless otherwise specified, the cost of the premium for the performance and payment bonds 

shall be included in the CONTRACTOR’S proposal 

3.11 LOSSES FROM NATURAL CAUSES.  Unless otherwise specified, all loss or damage 

to the CONTRACTOR arising out of the nature of the work to be done, or from the action of the 

elements, or from any unforeseen circumstance in the prosecution of the same, or from unusual 

obstructions or difficulties which may be encountered in the prosecution of the work, shall be 

sustained and borne by the CONTRACTOR at his own cost and expense. 

3.12 PROTECTION OF ADJOINING PROPERTY.  The said CONTRACTOR shall take 

proper means to protect the adjacent or adjoining property or properties in any way encountered, 

which might be injured or seriously affected by any process of construction to be undertaken under 

this Agreement, from any damage or injury by reason of said process of construction; and he shall 

be liable for any and all claims for such damage on account of his failure to fully protect all 

adjoining property.  The CONTRACTOR agrees to indemnify, save and hold harmless the 

OWNER and ENGINEER against any claim or claims for damages due to any injury to any 

adjacent or adjoining property, arising or growing out of the performance of the contract; but any 

such indemnity shall not apply to any claim of any kind arising out of the existence or character 

of the work. 
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3.13 PROTECTION AGAINST CLAIMS OF SUB-CONTRACTORS, LABORERS, 

MATERIALMEN AND FURNISHERS OF MACHINERY, EQUIPMENT AND 

SUPPLIES.  The CONTRACTOR agrees that he will indemnify and save the OWNER and 

ENGINEER harmless from all claims growing out of the lawful demands of sub-contractors, 

laborers, workmen, mechanics, materialmen and furnishers of machinery and parts thereof, 

equipment, power tools, and all supplies, including commissary, incurred in the furtherance of the 

performance of this contract.  When so desired by the OWNER, the CONTRACTOR shall furnish 

satisfactory evidence that all obligations of the nature hereinabove designated have been paid, 

discharged or waived.  If the CONTRACTOR fails so to do, then the OWNER may at the option 

of the CONTRACTOR either pay directly any unpaid bills of which the OWNER has written 

notice, or withhold from the CONTRACTOR’S unpaid compensation a sum of money deemed 

reasonably sufficient to liquidate any and all such lawful claims until satisfactory evidence is 

furnished that all liabilities have been fully discharged, whereupon payments to the 

CONTRACTOR shall be resumed in full, in accordance with the terms of this contract, but in no 

event shall the provisions of this sentence be construed to impose any obligation upon the OWNER 

by either the CONTRACTOR or his Surety. 

3.14 PROTECTION AGAINST ROYALTIES OR PATENTED INVENTION.  The 

CONTRACTOR shall pay all royalties and license fees, and shall provide for the use of any design, 

device, material or process covered by letters patent or copyright by suitable legal agreement with 

the patentee or owner.  The CONTRACTOR shall defend all suits or claims for infringement of 

any patent or copyright rights and shall indemnify and save the OWNER and ENGINEER 

harmless from any loss on account thereof, except that the OWNER shall defend all such suits and 

claims and shall be responsible for all such loss when a particular design, device, material or 

process or the product of a particular manufacturer or manufacturers is specified or required by the 

OWNER; provided, however, if choice of alternate design, device, material or process is allowed 

to the CONTRACTOR, then CONTRACTOR shall indemnify and save OWNER harmless from 

any loss on account thereof.  If the material or process specified or required by the OWNER is an 

infringement, the CONTRACTOR shall be responsible for such loss unless he promptly gives such 

information to the OWNER. 

3.15 LAWS AND ORDINANCES.  The CONTRACTOR shall at all times observe and 

comply with all Federal, State and local laws, ordinances and regulations, which in any manner 

affect the contract or the work, and shall indemnify and save harmless the OWNER and 

ENGINEER against any claim arising from the violation of any such laws, ordinances, and 

regulations whether by the CONTRACTOR or his employees, except where such violations are 

called for by the provisions of the contract Documents.  If the CONTRACTOR observes that the 

plans and specifications are at variance therewith, he shall promptly notify the ENGINEER in 

writing, and any necessary changes shall be adjusted as provided in the contract for changes in the 

work.  If the CONTRACTOR performs any work knowing it to be contrary to such laws, 

ordinances, rules and regulations, and without such notice to the ENGINEER, he shall bear all 

costs arising therefrom.  In case the OWNER is a body politic and corporate, the law from which 

it derives its powers, insofar as the same regulates the objects for which, or the manner in which, 

or the conditions under which the OWNER may enter into contract, shall be controlling, and shall 

be considered as part of this contract, to the same effect as though embodied herein. 

3.16 ASSIGNMENT AND SUBLETTING.  The CONTRACTOR further agrees that he will 

retain personal control and will give his personal attention to the fulfillment of this contract and 

that he will not assign by Power of Attorney, or otherwise, or sublet said contract without the 

written consent of the ENGINEER, and that no part or feature of the work will be sublet to anyone 
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objectionable to the ENGINEER or the OWNER.  The CONTRACTOR further agrees that the 

subletting of any portion or feature of the work, or materials required in the performance of this 

contract, shall not relieve the CONTRACTOR from his full obligations to the OWNER, as 

provided by this Agreement. 

3.17 INDEMNIFICATION.  The CONTRACTOR shall defend, indemnify and hold 

harmless the OWNER and the ENGINEER and their respective officers, agents and employees, 

from and against all damages, claims, losses, demands, suits, judgments and costs, including 

reasonable attorneys’ fees and expenses, arising out of or resulting from the performance of the 

work, provided that any such damages, claim, loss, demand, suit, judgment, cost or expense: 

(1) is attributable to bodily injury, sickness, disease or death or to injury to or destruction of 

tangible property (other than the work itself) including the loss of use resulting therefrom; and, 

(2) is caused in whole or in part by any negligent act or omission of the Contractor, any 

Subcontractor, anyone directly or indirectly employed by any one of them or anyone for whose 

acts any of them may be liable, regardless of whether or not it is caused in part by a party 

indemnified hereunder. 

The obligation of the CONTRACTOR under this Paragraph shall not extend to the liability of 

the ENGINEER, his agents or employees arising out of the preparation or approval of maps, 

drawings, reports, surveys, Change Orders, designs or specifications, or the giving of or the failure 

to give directions or instructions by the ENGINEER, his agents or employees, provided such 

giving or failure to give is the primary cause of the injury or damage. 

3.18 INSURANCE.  The CONTRACTOR at his own expense shall purchase, maintain and 

keep in force such insurance as will protect him from claims set for the below which may arise out 

of or result from the CONTRACTOR’S operations under the Contract, whether such operations 

be by himself or by any Subcontractor or by anyone directly or indirectly employed by any of 

them, or by anyone for whose acts any of them may be liable: 

(1) workmen’s compensation claims, disability benefits and other similar employee benefit acts; 

(2) claims for damages because of bodily injury, personal injury, occupational sickness or disease, 

or death of his employees, and claims insured by usual bodily injury liability coverages; 

(3) claims for damages because of bodily injury, personal injury, sickness or disease, or death of 

any person other than his employees, and claims insured by usual bodily injury liability 

coverages; and 

(4) claims for damages because of injury to or destruction of tangible property, including loss of 

use resulting therefrom. 

3.18.1 CERTIFICATE OF INSURANCE.  Before commencing any of the work, 

CONTRACTOR shall file with the OWNER valid Certificates of Insurance acceptable to the 

OWNER and the ENGINEER.  Such Certificates shall contain a provision that coverages afforded 

under the policies will not be canceled until at least ten days prior written notice has been given to 

the OWNER.   

The CONTRACTOR shall also file with the OWNER valid Certificates of Insurance covering 
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all sub-contractors. 

4. PROSECUTION AND PROGRESS

4.01 TIME AND ORDER OF COMPLETION.  It shall be the responsibility of the 

CONTRACTOR to commence work within ten(10) days after the date of written notice to proceed, 

and to diligently prosecute the project to completion within the time set out herein.  This 

responsibility to proceed diligently shall not be interpreted as OWNER’S right to dictate 

CONTRACTOR’S order of precedence in performance of the work; provided, however, that the 

order and the time of prosecution shall be such that the work shall be substantially completed as a 

whole and in part, in accordance with this contract, the plans and specifications, and within the 

time of completion designated in the Proposal; provided, also, that when the OWNER is having 

other work done, either by contract or by his own force, the ENGINEER may direct the time and 

manner of constructing the work done under this contract, so that conflict will be avoided and the 

construction of the various works being done for the OWNER shall be harmonized. 

The CONTRACTOR shall submit, at such times as may reasonably be requested by the 

ENGINEER, schedules which shall show the order in which the CONTRACTOR proposes to carry 

on the work, with dates at which the CONTRACTOR will start the several parts of the work, and 

estimated dates of completion of the several parts. 

4.02 EXTENSION OF TIME.  Should the CONTRACTOR be delayed in the completion of 

the work by any act or neglect of the OWNER or ENGINEER, or of any employee of either, or by 

other contractors employed by the OWNER, or by changes ordered in the work, or by strikes, 

lockouts, fires, and unusual delays by common carriers, or unavoidable cause or causes beyond 

the CONTRACTOR’S control, or by any cause which the ENGINEER shall decide justifies the 

delay, then an extension of time shall be allowed for completing the work, sufficient to compensate 

for the delay, the amount of the extension to be determined by the ENGINEER, provided, however, 

that the CONTRACTOR shall give the ENGINEER prompt notice in writing of the cause of such 

delay. 

4.03 HINDRANCES AND DELAYS.  No claims shall be made by the CONTRACTOR for 

damages resulting from hindrances or delays from any cause (except where the work is stopped 

by order of the OWNER) during the progress of any portion of the work embraced in this contract.  

In case said work shall be stopped by the act of the OWNER, then such expense as in the judgment 

of the ENGINEER is caused by such stoppage of said work shall be paid by the OWNER to the 

CONTRACTOR; provided, however, that OWNER shall not be responsible for damages 

attributable to work stoppages by OWNER in the instance of CONTRACTOR’S failure to timely 

perform as set out in Paragraph 7 of these General Conditions. 

5. MEASUREMENT AND PAYMENT

5.01 QUANTITIES AND MEASUREMENTS.  No extra or customary measurements of any 

kind will be allowed, but the actual measured and/or computed length, area, solid contents, number 

and weight only shall be considered, unless otherwise specifically provided. 

5.02 ESTIMATED QUANTITIES.  This agreement, including the specifications, plans and 

estimate, is intended to show clearly all work to be done and material to be furnished hereunder.  
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where the estimated quantities are shown for the various classes of work to be done and material 

to be furnished under this contract, they are approximate and are to be used only as a basis for 

estimating the probable cost of the work and for comparing the proposals offered for the work.  It 

is understood and agreed that the actual amount of work to be done and material to be furnished 

under this contract may differ somewhat from these estimates, and that where the basis for payment 

under this contract is the unit price method, payment shall be for the actual amount of such work 

done and the material furnished. 

Where payment is based on the unit price method, the CONTRACTOR agrees that he will 

make no claim for damages, anticipated profits or otherwise on account of any differences which 

may be found between the quantities of work actually done, the material actually furnished under 

this contract and the estimated quantities contemplated and contained in the proposal; provided, 

however, that in case the actual quantity of any major item should become as much as 20% more 

than, or 20% less than the estimated or contemplated quantity for such items, than either party to 

this Agreement, upon demand, shall be entitled to a revised consideration upon the portion of the 

work above or below 20% of the estimated quantity. 

A “Major Item” shall be construed to be any individual bid item incurred in the proposal that 

has a total cost equal to or greater than five(5) percent of the total contract cost, computed on the 

basis of the proposal quantities and the contract unit prices. 

Any revised consideration is to be determined by agreement between the parties, otherwise by 

the terms of this Agreement, as provided under “Extra Work”. 

5.03 PRICE OF WORK.  In consideration of the furnishing of all the necessary labor, 

equipment and material, and the completion of all work by the CONTRACTOR, and on the 

completion of all work and of the delivery of all material embraced in this Contract in full 

conformity with the specifications and stipulations herein contained, the OWNER agrees to pay 

the CONTRACTOR the prices set forth in the Proposal hereto attached, which has been made a 

part of this contract. The CONTRACTOR hereby agrees to receive such prices in full for 

furnishing all material and all labor required for the aforesaid work, also for all expense incurred 

by him, and for well and truly performing the same and the whole thereof int he manner and 

according to this Agreement. 

5.04 PARTIAL PAYMENTS.  On or before the 10th day of each month, the CONTRACTOR 

shall prepare and submit to the ENGINEER a statement showing as completely as practicable the 

total value of the work done by the CONTRACTOR up to and including the last day of the 

preceding month; said statement shall also include the value of all sound materials delivered on 

the site of the work that are to be fabricated into the work.  The ENGINEER shall review said 

statement and recommend to the OWNER approval, modification or rejection of same. 

Within 30 consecutive calendar days after approval of the aforesaid statement by the OWNER, 

the OWNER shall pay the CONTRACTOR the total amount of the approved statement, less 10 

percent of the amount thereof, which 10 percent shall be retained until final payment, and further 

less all previous payments and all further sums that may be retained by the OWNER under the 

terms of this Agreement. It is understood, however, that in case the whole work be near to 

completion and some unexpected and unusual delay occurs due to no fault or neglect on the part 

of the CONTRACTOR, the OWNER may, upon written recommendation of the ENGINEER, pay 

a reasonable and equitable portion of the retained percentage to the CONTRACTOR; or the 

CONTRACTOR at the OWNER’S option, may be relieved of the obligation to fully complete the 
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work and, thereupon, the CONTRACTOR shall receive payment of the balance due him under the 

contract subject only to the conditions stated under “Final Payment”. 

5.05 USE OF COMPLETED PORTIONS.  The OWNER shall have the right to take 

possession of and use any completed or partially completed portions of the work, not withstanding 

the time for completing the entire work or such portions may not have expired but such taking 

possession and use shall not be deemed an acceptance of any work not completed in accordance 

with the Contract Documents.  If such prior use increases the cost of or delays the work, the 

CONTRACTOR shall be entitled to such extra compensation, or extension of time, or both, as the 

ENGINEER may determine. 

The CONTRACTOR shall notify the ENGINEER when, in the CONTRACTOR’S opinion, 

the contract is “substantially completed” and when so notifying the ENGINEER, the 

CONTRACTOR shall furnish to the ENGINEER in writing a detailed list of unfinished work.  The 

ENGINEER will review the CONTRACTOR’S list of unfinished work and will add thereto such 

items as the CONTRACTOR has failed to include.  The “substantial completion’ of the structure 

or facility shall not excuse the CONTRACTOR from performing all of the work undertaken, 

whether of a minor or major nature, and thereby completing the structure or facility in accordance 

with the Contract Documents. 

5.06 FINAL COMPLETION AND ACCEPTANCE.  Within ten(10) days after the 

CONTRACTOR has given the ENGINEER written notice that the work has been completed, or 

substantially completed, the ENGINEER and the OWNER shall inspect the work and within said 

time, if the work is found to be completed or substantially completed in accordance with the 

Contract Documents, the ENGINEER shall issue to the OWNER and the CONTRACTOR his 

Certificate of Completion, and thereupon shall place the project on the next available City Council 

agenda for final acceptance and approval of final payment. 

5.07 FINAL PAYMENT.  Upon the issuance of the Certificate of Completion, the 

ENGINEER shall proceed to make final measurements and prepare final statement of the value of 

all work performed and materials furnished under the terms of the Agreement and shall certify  

same to the OWNER, who shall pay to the CONTRACTOR, within 30 consecutive calendar days 

after formal acceptance of the completed project by the City Council, the balance due the 

CONTRACTOR under the terms of this Agreement, provided he has fully performed his 

contractual obligations under the terms of this contract; and said payment shall be come due in any 

event upon said performance by the CONTRACTOR.  Neither the Certificate of Acceptance nor 

the final payment, nor any provision in the contract Documents, shall relieve the CONTRACTOR 

of the obligation for fulfillment of any warranty which may be required. 

5.08 PAYMENTS WITHHELD.  The OWNER may, on account of subsequently discovered 

evidence, withhold or nullify the whole or part of any certificate to such extent as may be necessary 

to protect himself from loss on account of: 

(a) defective work not remedied 

(b) claims filed or reasonable evidence indicating probable filing of claims 

(c) failure of the CONTRACTOR to make payments properly to subcontractors or for material or 

labor 

(d) damage to another contractor 

(e) reasonable doubt that the work can be completed for the unpaid balance of the contract amount 

(f) reasonable indication that the work will not be completed within the contract time 
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When the above grounds are removed or the CONTRACTOR provides a Surety Bond 

satisfactory to the OWNER, which will protect the OWNER in the amount withheld, payment 

shall be made for amounts withheld because of them. 

5.09 DELAYED PAYMENTS.  Should the OWNER fail to make payment to the 

CONTRACTOR of the sum named in any partial or final statement, when payment is due, then 

the OWNER shall pay to the CONTRACTOR, in addition to the sum shown as due by such 

statement, interest thereon at the rate of six(6) percent per annum, unless otherwise specified, from 

date due as provided under “Partial Payments” and “Final Payments”, until fully paid, which shall 

fully liquidate any injury to the CONTRACTOR growing out of such delay in payment. 

6. EXTRA WORK AND CLAIMS

6.01 CHANGE ORDERS.  Without invalidating this Agreement, the OWNER may, at any 

time or from time to time, order additions, deletions or revisions to the work; such changes will be 

authorized by Change Order to be prepared by the ENGINEER for execution by the OWNER and 

the CONTRACTOR.  The Change Order shall set forth the basis for any change in contract price, 

as hereinafter set forth for Extra Work, and any change in contract time which may result from the 

change. 

In the event the CONTRACTOR shall refuse to execute a Change Order which has been 

prepared by the ENGINEER and executed by the OWNER, the ENGINEER may in writing 

instruct the CONTRACTOR to proceed with the work as set for the in the Change Order and the 

CONTRACTOR may make claim against the OWNER for Extra Work involved therein, as 

hereinafter provided. 

6.02 MINOR CHANGES. The ENGINEER may authorize minor changes in the work not 

inconsistent with the overall intent of the Contract Documents and not involving an increase in 

Contract Price.  If the CONTRACTOR believes that any minor change or alteration authorized by 

the ENGINEER involves Extra Work and entitles him to an increase in the Contract Price, the 

CONTRACTOR shall make written request to the ENGINEER for a written Field Order. 

In such case, the CONTRACTOR by copy of his communication to the ENGINEER or 

otherwise in writing shall advise the OWNER of his request to the ENGINEER for a written Field 

Order and that the work involved may result in an increase in the Contract Price. 

Any request by the CONTRACTOR for a change in Contract Price shall be made prior to 

beginning the work covered by the proposed change. 

6.03 EXTRA WORK.  It is agreed that the basis of compensation to the CONTRACTOR for 

work either added or deleted by a Change Order or for which a claim for Extra Work is made shall 

be determined by one or more of the following methods: 

Method (A): by agreed unit prices; or 

Method (B): by agreed lump sum; or 

Method (C): if neither Method (A) nor Method (B) be agreed upon before the Extra Work is 

commenced, then the CONTRACTOR shall be paid the “actual field cost” of the work, plus fifteen 
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(15) percent. 

In the event said Extra Work be performed and paid for under Method (C), then the provisions 

of this paragraph shall apply and the “actual field cost” is hereby defined to include the cost to the 

CONTRACTOR of all workmen, such as foreman, timekeepers, mechanics and laborers, and 

materials, supplies, teams, trucks, rentals on machinery and equipment, for the time actually 

employed or used on such Extra Work, plus actual transportation charges necessarily incurred, 

together with all power, fuel, lubricants, water and similar operating expenses, also all necessary 

incidental expenses incurred directly on account of such Extra Work, including Social Security, 

Old Age Benefits, and other payroll taxes, and, a rateable proportion of premiums on Performance,  

Payment, and Maintenance Bonds, Public Liability and Property Damage and Workmen’s 

Compensation, and all other insurance as may be required by any law or ordinance, or directed by 

the OWNER, or by them agreed to.  The ENGINEER may direct the form in which accounts of 

the “actual field cost” shall be kept and the records of these accounts shall be made available to 

the ENGINEER.  The ENGINEER or OWNER may also specify in writing, before the work 

commences, the method of doing the work and the type and kind of machinery and equipment to 

be used; otherwise these matters shall be determined by the CONTRACTOR.  Unless otherwise 

agreed upon, the prices for the use of machinery and equipment shall be determined by using 100 

percent, unless otherwise specified, of the latest schedule of Equipment Ownership Expense 

adopted by the Associated General Contractors of America.  Where practicable the terms and 

prices for the use of machinery and equipment shall be incorporated in the Written Extra Work 

Order.  The fifteen (15%) percent of the “actual field cost” to be paid the CONTRACTOR shall 

cover and compensate him for his profit, overhead, general superintendence and field office 

expense, and all other elements of cost and expense not embraced within the “actual field cost” as 

herein defined, save that where the CONTRACTOR’S Camp or Field Office must be maintained 

primarily on account of such Extra work; then the cost to maintain and operate the same shall be 

included in the “actual field cost”. 

No claim for Extra work of any kind will be allowed unless ordered in writing by the 

ENGINEER.  In case any orders or instructions, either oral or written, appear to the 

CONTRACTOR to involve Extra Work for which he should receive compensation or an 

adjustment in the construction time, he shall make written request to the ENGINEER for written 

order authorizing such Extra Work.  Should a difference of opinion arise as to what does or does 

not constitute Extra Work, or as to the payment therefor, and the ENGINEER insists upon its 

performance, the CONTRACTOR shall proceed with the work after making written request for 

written order and shall keep an accurate account of the “actual field cost” thereof, as provided 

under Method (C).  

6.04 TIME OF FILING CLAIMS.  It is further agreed by both parties hereto that all questions 

of dispute or adjustment presented by the CONTRACTOR shall be in writing and filed with the 

ENGINEER within thirty (30) days after the ENGINEER has given any directions, order or 

instruction to which the CONTRACTOR desires to take exception.  The ENGINEER shall reply 

within thirty (30) days to such written exceptions by the CONTRACTOR and render his final 

decision in writing.  It is further agreed that final acceptance of the work by the OWNER and the 

acceptance by the CONTRACTOR of the final payment shall be a bar to any claims by either 

party, except where noted otherwise in the Contract Documents.  Contractor’s failure to timely 

comply with the time limitations set out herein shall waive any entitlement to dispute or 

adjustment. 
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7. CONTRACTOR’S  TIMELY PERFORMANCE

7.01 CONTRACTOR’S OBLIGATION TO TIMELY PERFORM. In case the 

CONTRACTOR should abandon or otherwise fail or refuse to commence, continue, or resume 

work within ten (10) days after written notification from the OWNER, or the ENGINEER, or if 

the CONTRACTOR fails to comply with the orders of the ENGINEER, when such orders are 

consistent with the Contract Documents, then, and in that case, where performance and payment 

bonds exist, the Sureties on these bonds shall be notified in writing and directed to complete the 

work, and a copy of said notice shall be delivered to the CONTRACTOR.   

7.02 OWNER’S IMMEDIATE REMEDY.  After receiving said notice of failure to perform 

the CONTRACTOR shall not remove from the work any machinery, equipment, tools, materials, 

or supplies then on the job, but the same, together with any materials and equipment under contract 

for the work, may be held for use on the work by the OWNER or the Surety on the performance 

bond, or another contractor in completion of the work; and the CONTRACTOR shall not receive 

any rental or credit therefor (except when used in connection with extra work, where credit shall 

be allowed as provided for under Section 6, Extra Work and Claims), it being understood that the 

use of such equipment and materials will ultimately reduce the cost to complete the work and be 

reflected in the final settlement. 

7.03 OWNER’S ADDITIONAL REMEDIES.  Where there is no performance bond 

provided or in case the Surety should fail to commence compliance with the notice of failure to 

perform hereinbefore provided for, within ten (10) days after service of such notice, then the 

OWNER may provide for completion of the work in either of the following elective manners: 

7.03.1 The OWNER may thereupon employ such force of men and use such machinery, 

equipment, tools, materials and supplies as said OWNER may deem necessary to complete the 

work and charge the expense of such labor, machinery, equipment, tools, materials and supplies 

to said CONTRACTOR, and expense so charged shall be deducted and paid by the OWNER out 

of such moneys as may be due, or that may thereafter at any time become due to the 

CONTRACTOR under and by virtue of this Agreement.  In case such expense is less than the sum 

which would have been payable under this contract, if the same had been completed by the 

CONTRACTOR, then said CONTRACTOR shall receive the difference.  In case such expense is 

greater than the sum which would have been payable under this contract, if the same had been 

completed by said CONTRACTOR, then the CONTRACTOR and/or his Surety shall pay the 

amount of such excess to the OWNER; or 

7.03.2   In the instance of CONTRACTOR’S failure to perform in the commencement of the 

contract, and if bids remain outstanding and enforceable from the original bid process, OWNER 

may award the contract to the next qualified low bidder who will accept the contract.  If all bids 

have expired or no qualified bidder will accept the work, then the OWNER under sealed bids, after 

five (5) days notice published one or more times in a newspaper having general circulation in the 

county of the location of the work, may let the contract for the completion of the work under 

substantially the same terms and conditions which are provided in this contract.  In case any 

increase in cost to the OWNER under the new contract as compared to what would have been the 

cost under this contract, such increase shall be charged to the CONTRACTOR and the Surety shall 

be and remain bound therefor.  However, should the cost to complete any such new contract prove 

to be less than what would have been the cost to compete under this contract, the CONTRACTOR 

and/or his Surety shall be credited therewith. 
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When the work has been substantially completed, the CONTRACTOR and his Surety shall be 

so notified and Certificates of Completion and Acceptance, as provided in Paragraph 5.06 

hereinabove, shall be issued.  A complete itemized statement of the contract accounts, certified to 

by the ENGINEER as being correct, shall then be prepared and delivered to the CONTRACTOR 

and his Surety, whereupon the CONTRACTOR and/or his Surety, or the OWNER as the case may 

be, shall pay the balance due as reflected by said statement, within fifteen (15) days after the date 

of such Certificate of Completion. 

In the event the statement of accounts shows that the cost to complete the work is less than that 

which would have been the cost to the OWNER had the work been completed by the 

CONTRACTOR under the terms of this contract; or when the CONTRACTOR and/or his Surety 

shall pay the balance shown to be due by them to the OWNER, then all machinery, equipment, 

tools, materials, or supplies left on the site of the work shall be turned over to the CONTRACTOR 

and/or his Surety.  Should the cost to complete the work exceed the contract price, and the 

CONTRACTOR and/or his Surety fail to pay the amount due the OWNER within the time 

designated hereinabove, and there remains any machinery, equipment, tools, materials, or supplies 

on the site of the work, notice thereof, together with an itemized list of such equipment and 

materials, shall be mailed to the CONTRACTOR and his Surety at the respective addresses 

designated in this contract, provided, however, that actual written notice given in any manner will 

satisfy this condition.  After mailing, or other giving of such notice, such property shall be held at 

ordinary care to protect such property.  After fifteen (15) days from the date of said notice the 

OWNER may sell such machinery, equipment, tools, materials, or supplies and apply the net sum 

derived from such sale to the credit of the CONTRACTOR and his Surety.  Such sale may be made 

at either public or private sale, with or without notice, as the OWNER may elect. The OWNER 

shall release any machinery, equipment, tools, materials, or supplies, which remain on the work, 

and belong to persons other than the CONTRACTOR or his Surety, to their proper owners.  The 

books on all operations provided herein shall be open to the CONTRACTOR and his Surety. 

7.04 The remedies set herein for CONTRACTOR’S failure to timely perform shall not be 

exclusive; OWNER shall be entitled to exercise any and all other remedies under this contract or 

available to OWNER at law or in equity, in the event of CONTRACTOR’S failure to timely 

perform. 
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SPECIAL CONDITIONS OF AGREEMENT 

SP-1. LINES AND GRADES.  The construction plans include a horizontal control 

line (baseline) and vertical control points (bench marks).  These have been 

established in the field and will be re-established or shown to the Contractor 

prior to commencing construction.  After construction has started, the 

Contractor shall be responsible for protecting and preserving these controls.  

From these controls, the Contractor shall stake all alignments for the work and 

will be responsible for all horizontal and vertical construction staking. 

SP-2. SUPERINTENDENCE.  The Contractor or his appointed Superintendent(s) 

shall provide proper superintendence for this entire project.  Correspondence, 

questions concerning the project, interpretations and instructions shall be to or 

through the Contractor or the Superintendent.  The Engineer will not in any 

manner supervise the Contractor's workmen or subcontractors.  The Contractor 

or his Superintendent shall be on the job site whenever work is in progress. 

SP-3. PROJECT MAINTENANCE.  The project area shall be maintained by the 

Contractor in a neat, passable condition.  Vehicular access shall be maintained 

to every house and adjacent property.  The Contractor shall provide a crew to 

maintain streets and driveways during holidays and weekends for the period of 

this contract. 

SP-4. EXTENSION OF TIME.  The Contractor may make written request for an 

extension of time because of acts of God, acts of war, strikes, or unavailability 

of materials because of failure of the manufacturer or transporter.  The 

Contractor shall support, by written evidence, any claim for a time extension 

because of any delay in receipt of material.  An extension of time will not be 

granted for normal material delivery times, or failure of the Contractor to act 

properly toward the timely completion of the project.  

Upon written request, additional contract time will be granted only for the 

number of days that exceed the National Climatic Data Center's historical 

average number of days of rainfall of 0.1".  Rain days shall be defined as a day 

with 0.1" or more of measured rainfall, as measured at the Gregg County 

Airport. 

SP-5. INSURANCE.  The Contractor shall not commence work under this contract 

until he has obtained at his expense all insurance required under this section of 

the Special Provisions and by the Contract Documents and such insurance has 

been approved by the Owner, nor shall the Contractor allow any subcontractor 

to commence work on any subcontract until all similar insurance required of the 

subcontractor has been so obtained and approved.  Such insurance shall remain 

in full force and effect on all phases of the work, whether or not the work is 
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occupied or utilized by the Owner, until all work under the Contract is 

completed and has been accepted by the Owner. 

 

Nothing contained in the insurance requirements shall be construed as limiting 

the extent of the Contractor's responsibility for payment of damages resulting 

from his operations under the Contract. 

 

Any insurance bearing an adequacy of performance will be maintained after 

completion of the project for the full guarantee period. 

 

The Contractor shall obtain and maintain for the full period of the Contract the 

following types of insurance in the form, minimum limits and amounts herein 

specified or as may be otherwise required in the Contract Documents.  The 

Contractor shall automatically renew any policy which expires during the 

performance of his Contract and notify the Owner and Engineer of such a 

renewal prior to expiration date. 

 

A.  Workmen's Compensation including Occupational Disease, and Employer's 

Liability Insurance. 

 

  Definitions: 

 

   Certificate of coverage ("certificate") - a copy of a certificate of 

insurance, a certificate of authority to self-insure issued by the 

commission, or a coverage agreement (TWCC-81, TWCC-82, 

TWCC-83, or TWCC-84), showing statutory workers' 

compensation insurance coverage for the person's or entity's 

employees providing services on a project, for the duration of the 

project. 

 

   Duration of the project - includes the time from the beginning of 

the work on the project until the contractor's/person's work on the 

project has been completed and accepted by the governmental 

entity. 

 

   Persons providing services on the project ("subcontractor" in   

406.096) - includes all persons or entities performing all or part of 

the services the contractor has undertaken to perform on the 

project, regardless of whether that person contracted directly with 

the contractor and regardless of whether that person has 

employees.  This includes, without limitation, independent 

contractors, subcontractors, leasing companies, motor carriers, 

owner-operators, employees of any such entity, or employees of 

any entity which furnishes persons to provide services on the 

project.  "Services" include, without limitation, providing, hauling, 

or delivering equipment or materials, or providing labor, 
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transportation, or other service related to a project.  "Services" 

does not include activities unrelated to the project, such as 

food/beverage vendors, office supply deliveries, and delivery of 

portable toilets. 

 

  The contractor shall provide coverage, on proper reporting of 

classification codes and payroll amounts and filing of any coverage 

agreements, which meets the statutory requirements of Texas Labor Code, 

Section 401.011(44) for all employees of the contractor providing services 

on the project, for the duration of the project. 

 

The Contractor must provide a certificate of coverage to the governmental 

entity prior to being awarded the contract. 

 

  If the coverage period shown on the contractor's current certificate of 

coverage ends during the duration of the project, the contractor must, prior 

to the end of the coverage period, file a new certificate of coverage with 

the governmental entity showing that coverage has been extended. 

 

  The contractor shall obtain from each person providing services on a 

project, and provide to the governmental entity: 

 

   1. a certificate of coverage, prior to that person beginning work on 

the project, so the governmental entity will have on file certificates 

of coverage showing coverage for all persons providing services 

on the project; and 

 

   2. no later than seven days after receipt by the contractor, a new 

certificate of coverage showing extension of coverage, if the 

coverage period shown on the current certificate of coverage ends 

during the duration of the project. 

 

  The contractor shall retain all required certificates of coverage for the 

duration of the project and for one year thereafter. 

 

  The contractor shall notify the governmental entity in writing by certified 

mail or personal delivery, within 10 days after the contractor knew or 

should have known, of any change that materially affects the provision of 

coverage of any person providing services on the project. 

 

  The contractor shall post on each project site a notice, in the text, form and 

manner prescribed by the Texas Workers' Compensation Commission, 

informing all persons providing services on the project that they are 

required to be covered, and stating how a person may verify coverage and 

report lack of coverage. 
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  The contractor shall contractually require each person with whom it 

contracts to provide services on a project, to: 

 

   1.  provide coverage, based on proper reporting of classification 

codes and payroll amounts and filing of any coverage agreements, 

which meets the statutory requirements of Texas Labor Code, 

Section 401.011(44) for all of its employees providing services on 

the project, for the duration of the project; 

 

   2.  provide to the contractor, prior to that person beginning work 

on the project, a certificate of coverage showing that coverage is 

being provided for all employees of the person providing services 

on the project, for the duration of the project; 

 

   3.  provide the contractor, prior to the end of the coverage period, a 

new certificate of coverage showing extension of coverage, if the 

coverage period shown on the current certificate of coverage ends 

during the duration of the project; 

 

   4.  obtain from each other person with whom it contracts, and 

provide to the contractor: 

 

    (a) a certificate of coverage, prior to the other person 

beginning work on the project, and 

 

    (b) a new certificate of coverage showing extension of 

coverage, prior to the end of the coverage period, if the 

coverage period shown on the current certificate of 

coverage ends during the duration of the project; 

 

   5.  retain all required certificates of coverage on file for the 

duration of the project and for one year thereafter; 

 

   6.  notify the governmental entity in writing by certified mail or 

personal delivery, within 10 days after the person knew or should 

have known, of any change that materially affects the provision of 

coverage of any person providing services on the project; and 

 

   7.  contractually require each person with whom it contracts, to 

perform as required by paragraphs (1) - (7), with the certificate of 

coverage to be provided to the person for whom they are providing 

services. 

 

  By signing this contract or providing or causing to be provided a 

certificate of coverage, the contractor is representing to the governmental 

entity that all employees of the contractor who will provide services on the 
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project will be covered by workers' compensation coverage for the 

duration of the project, that the coverage will be based on proper reporting 

of classification codes and payroll amounts, and that all coverage 

agreements will be filed with the appropriate insurance carrier or, in the 

case of a self-insured, with the commission's Division of Self-Insurance 

Regulation.  Providing false or misleading information may subject the 

contractor to administrative penalties, criminal penalties, civil penalties, or 

other civil actions. 

 

  The contractor's failure to comply with any of these provisions is a breach 

of contract by the contractor which entitles the governmental entity to 

declare the contract void if the contractor does not remedy the breach 

within ten days after receipt of notice of breach from the governmental 

entity. 

 

  B.  Public Liability Insurance. (Note "Indemnity" clause hereinafter).  

Before commencement of the work, the Contractor shall submit written 

evidence that he and all his subcontractors have obtained for the period of 

the Contract full Comprehensive General Liability Insurance coverage.  

This coverage shall protect the Contractor; the Owner; the Engineer, its 

architects and engineers; and each of their officers, agents and employees 

from claims for damages for bodily or personal injury, sickness or disease, 

including death, and from claims for damages to property, which may 

arise directly or indirectly out of, or in connection with the performance of 

work under this Contract by the Contractor, by any of his subcontractors, 

or by anyone directly or indirectly employed of either of them, or under 

the control of either of them, and the minimum amount of such insurance 

shall be as follows unless higher minimum amounts are otherwise required 

in the Contract Documents: 

 

   Public Liability Insurance in an amount not less than One Million 

Dollars ($1,000,000) for damages arising out of bodily or personal 

injury, sickness or disease, or death of one person and subject to 

the same limit for each person in an amount not less than One 

Million Dollars ($1,000,000)  in any one occurrence; and property 

damage in an amount not less than One Million Dollars 

($1,000,000)  for all single combined damages arising out of injury 

to or destruction of property of others in any one occurrence with 

an aggregate limit in the same amount. 

 

   The Property Damage portion of this coverage shall include 

explosion, collapse and underground exposure coverage.  In 

addition, where Completed Operation Insurance coverage is 

applicable, such coverage will be maintained after completion and 

acceptance of the project for the full guarantee period. 
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  C.  Automobile Liability Insurance:  Before commencement of the work, 

the Contractor shall submit written evidence that he and all his 

subcontractors have obtained Automobile Liability Insurance coverage on 

all self-propelled vehicles designed for travel on public roads used in 

connection with the Contract, whether owned, non-owned, or hired.  The 

liability limits shall not be less than Two Hundred Fifty Thousand Dollars 

($250,000) for injury or death of one person and in an amount not less 

than Five Hundred Thousand Dollars ($500,000) in any one occurrence; 

and Property Damage limits of not less than One Hundred Thousand 

Dollars ($100,000) in any one occurrence. 

 

  D.  Contractual Liability Coverage:  Each and every policy for Liability 

Insurance carried by each Contractor and Subcontractor will include a 

"Contractual Liability Coverage" endorsement sufficiently broad to insure 

the provision titled "Indemnity" hereinafter set forth. 

 

  E.  Indemnity:  The Contractor shall defend, indemnify and hold harmless 

the Owner; the Engineer, its Engineers; and each of their officers, agents, 

servants, and employees; from any and all suits, actions, claims, losses or 

damage of any character and from all expenses incidental to the defense of 

such suits, actions or claims, based upon or arising out of or alleged to be 

based upon or arising out of (1) any injury, disease, sickness or death of 

any person or persons, (2) any damages to any property including in part 

loss of use thereof, caused by any act or omission of the Contractor, of any 

subcontractor of the Contractor, or by their officers, agents, servants, 

employees, or anyone else under the Contractor's direction and control, 

and arising out of, occurring in connection with, resulting from, or caused 

by the performance or failure of performance of any work or services 

called for by the Contract or from conditions created by the performance 

or non-performance of said work or services, but not including the sole 

negligence of any party herein indemnified. 

 

  F.  Builders' Risk "All-Risk" Insurance:  In addition to such Fire and 

Extended Insurance coverage which the Contractor or his subcontractors 

elect to carry for their own protection, the Contractor, before 

commencement of the work, shall effect and maintain for the life of his 

Contract Builders' Risk "All Risk" completed Value Insurance coverage 

upon the full insurable value of all portions of the project which is the 

subject of this Contract and subject to a loss for which Builders' Risk "All-

Risk" Insurance coverage gives protection, and shall include completed 

work and work in progress.  This coverage shall be with an insurance 

company or companies acceptable to the Owner. 

 

  Such insurance shall include as Additional Named Insured:  The Owner; 

the Engineer, its architects and engineers; and any of their officers, agents, 
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and employees; and any other persons with an insurable interest 

designated by the Owner as an Additional Named Insured. 

 

  Duplicate originals of the policy of insurance required herein shall be 

furnished to the Engineer as provided under "Evidence of Insurance 

Coverage" hereinafter. 

 

  G.  Evidence of Liability & Builders’ Risk Insurance Coverage:  Before 

commencement of any work, the Contractor shall submit written evidence 

that he and all his subcontractors have obtained the minimum insurance 

required by the Contract Documents.  Such written evidence shall be in 

the form of a Certificate of Insurance executed by the Contractor's 

insurance carrier showing such policies in force for the specified period or 

by furnishing a copy of the actual policy or policies.  Each policy or 

certificate will bear an endorsement or statement waiving right of 

cancellation or reduction in coverage without ten (10) days notice in 

writing to be delivered by registered mail to the Owner. 

 

  The Contractor shall furnish duplicate originals of Builders' Risk "All-

Risk" Completed Value Insurance coverage to the Engineer, one copy of 

which shall be for the Owner and one copy for the Engineer. 

 

SP-6. WATER FOR CONSTRUCTION.  The Owner will furnish a fire hydrant meter 

for construction water on this project.  The Contractor will be responsible for 

paying an $800 meter deposit  before the meter will be set.  In addition, the 

Contractor will be responsible for hiring a licensed plumber to install the 

backflow prevention devise on the fire hydrant meter.  The Contractor shall 

provide for all labor and equipment necessary.  Such water shall be taken from 

the system at times, locations, and under conditions approved by the Engineer.  

Contractor shall notify Owner at least one week in advance of when 

construction water will be needed. 

 

SP-7. ELECTRICITY.  The Contractor shall make his own arrangement for 

electricity. 

 

SP-8. EXPLOSIVES.  The use of explosives will not be permitted. 

 

SP-9. SANITARY REQUIREMENTS.  The operations of the Contractor shall be in 

full conformance with all of the rules and regulations of boards and bodies 

having jurisdiction with respect to sanitation.  The Contractor shall supply safe 

and sufficient drinking water to all of his employees, shall obey and enforce all 

sanitary regulations and orders, and shall take precaution against the spread of 

infectious diseases.  Acceptable, portable, chemical-type toilets shall be 

provided and maintained by the Contractor. 
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SP-10. DISPOSAL OF SURPLUS MATERIALS.  All surplus materials not included 

or incorporated in the project shall be removed from the site to the satisfaction 

of the Engineer. 

 

SP-11. SIGNS, BARRICADES, AND LIGHTING.  The Contractor shall provide and 

erect construction signing, barricades and lighting to protect the public in 

connection with the work, all in accordance with the latest published provisions 

of the Texas Manual of Uniform Traffic Control Devices and as approved by 

the Engineer.  The construction drawings indicate only the general signing 

required and do not detail the requirements for protection in connection with 

trenching and other construction operations. 

 

  Existing street signs, traffic signs and all other signs within the project 

area shall be protected, maintained and replaced if damaged or stolen; all 

by the Contractor as approved by the Engineer. 

 

SP-12. MATERIALS AND WORKMANSHIP.  All materials incorporated into this 

project shall be new and of first quality except as specifically provided for in the 

technical specifications.  The workmanship shall be of the highest level as 

approved by the Engineer. 

 

SP-13. EXISTING FACILITIES.  Whether shown on the plans or not, the Contractor 

shall be completely responsible for the protection or replacement of all facilities 

within the project area and in connection with the work. 

 

SP-14. GUARANTEE.  As a part of this project, the Contractor shall guarantee all 

materials and workmanship and shall repair or remove and replace any defective 

condition as determined by the Engineer.  Such guarantee shall be effective for 

a period of one year from the date of written acceptance by the Owner or date of 

final payment whichever is first.  The maintenance bond shall be in full effect 

throughout the warranty period. 

 

SP-15. STATE SALES TAX.  The Contractor's attention is directed to paragraph No. 3 

of Ruling No. 9 by obtaining the necessary permit or permits from the State 

Comptroller allowing the purchase of materials for incorporation in this project 

without having to pay the Limited Sales, Excise and Use Tax at the time of 

purchase.  Such bidders must submit segregated prices for the total cost of 

materials and total cost of services, and the successful bidder must require his 

sub-contractors to obtain such permits and to sign written sub-contracts in 

which the prices are segregated for the total cost of materials and the total cost 

of services.  Total materials cost should not include materials which are used or 

consumed in performing the work, but do not become a part of the completed 

installation. 

 

After the bid opening and prior to execution of contract, the low bidder will be 

required to provide a separation of materials costs and labor costs for the 
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amounts of the base bid and any alternatives.  The following form shall be used 

to provide this information.  This form shall be submitted in six(6) copies with 

the executed contract and such statement will become a part of the contract: 

 

STATEMENT OF MATERIALS AND SERVICES 

 

  City of Longview 

 

  Project Name:______________________________________ 

                      ______________________________________ 

 

  Total Materials Cost: $____________________ 

  Total Service Cost: $____________________ 

 

  TOTAL CONTRACT PRICE:  $____________________ 

 

Note:  The total materials cost plus the total services cost must equal the amount 

shown of the total contract price. 

 

SP-16. CLEANUP.  The entire project site shall be left in as good or better condition as 

the condition at the time construction is started, all as approved by the Engineer.  

All cleanup shall be completed within the time specified for the project 

construction and liquidated damages will be applied to cleanup time in the event 

such is performed after the contract time has expired. 

 

SP-17. CERTIFICATE OF INCORPORATION.  In the event the contractor is a 

corporation, the contractor shall furnish a certificate issued by the Secretary of 

the State of Texas dated not more than thirty days prior to commencement of 

construction evidencing that the contractor is a corporation duly incorporated 

under the laws of the State of Texas and currently in good standing, or in the 

case of a corporation not incorporated under the laws of the State of Texas, the 

certificate shall evidence that such corporation currently holds a permit to do 

business in the State of Texas and it is in good standing.  Such corporate 

contractor shall at all times pay all franchise taxes and other taxes and 

assessments levied against it by the State of Texas and at all times maintain its 

corporate status and good standing according to the laws of the State of Texas. 

 

SP-18. ALTERNATE MATERIALS AND METHODS.  Consistent with the intent and 

character of this project, the Contractor may request from the Engineer the 

substitution of materials or methods of construction which he believes will give 

equal results.  The request shall be in writing and shall contain detailed 

information.  The Engineer will consider such requests and shall give his answer 

in writing.  The Engineer's judgement will be final and no reason for denial will 

be required except as may be offered by the Engineer.  The Engineer may 

require additional information on which to make a judgement; in which case it 

shall be the entire responsibility of the Contractor to provide such information. 
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SP-19. EXPECTED EARNINGS SCHEDULE.  At the pre-construction conference for 

this project, the successful bidder shall submit to the City Engineer an 

"Expected Earnings Schedule".  This table or chart shall show the amount of 

payment the contractor expects to receive from the City on this project each 

month until the project is completed.  The table can be handwritten or typed.  

Though the contractor shall make his best effort in estimating these payments 

accurately, the schedule shall be used for estimating purposes only and shall not 

bind the City nor the Contractor to the listed payments.  Payments, as usual, will 

be made upon actual work performed less the appropriate retainage. 

 

SP-20. PERFORMANCE, PAYMENT, AND MAINTENANCE BONDS.  Surplus 

lines carriers under Article 1.14-2 of the Insurance Code are not eligible to act 

as sureties on performance, payment, and maintenance bonds. 

 

SP-21. RETAINAGE.  Retainage is that part of the contract payment withheld by the 

City to secure performance of the contract. 

 

 Retainage shall be withheld at the following rates: 

 

A. For any contract where the total contract price estimate at the time of 

execution of the contract is less than $400,000 retainage shall be 10%. 

 

B. For any contract where the total contract price estimate at the time of 

execution of the contract is greater than or equal to $400,000 retainage 

shall be 5%. 

 

SP-22. MATERIAL ON HAND. Unless otherwise specified in a writing signed by the 

Owner prior to the bid opening for this project, the Owner will pay the 

Contractor for materials on hand for this project, subject to the provisions of this 

Contract. Such payment will be made only for materials stored on-site in a 

manner acceptable to the Owner. At a minimum, materials must be stored in a 

manner that prevents damage, theft, and vandalism. Additionally, payment will 

be made only for materials for which the Contractor has supplied invoices to the 

Engineer that substantiate the amount paid for said materials. 

 

SP-23. INSPECTION.  Contractor will be allowed to work prior to 8:00 a.m. and after 

4:30 p.m. on weekdays, and may also elect to work on Saturdays.  The City will 

provide an inspector at these times as necessary.  The Contractor, however, will 

be required to reimburse the City of Longview for the actual hours worked by 

the inspector outside of the regular 8:00 a.m. to 4:30 p.m. Monday through 

Friday hours.  Such reimbursement will be made at a rate of $25 per hour. 

 

SP-24 AS-BUILT DRAWINGS.  The Contractor will provide the City, prior to final 

payment, one set of construction drawings red-lined to show any changes in 

actual construction. 
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SP-25 FIREARMS PROHIBITED.  Contractor agrees that Contractor, Contractor’s 

officers, employees, agents, and representatives, shall not carry any firearms, 

including without limitation concealed handguns, while in the performance of 

this Contract and on City premises (including City rights-of-way, utility 

easements, or drainage easements) or when meeting with City officers or 

employees regarding this Contract. Contractor agrees that failure by Contractor 

to comply with this requirement shall constitute a substantial breach of this 

Contract, entitling City to all remedies under the law or this Contract for such 

breach, including without limitation the City’s right to terminate this Contract 

for substantial nonperformance. 

 

SP-26 PREVAILING WAGE RATES.  Contractor agrees to abide by the requirements 

of Texas Government Code Chapter 2258, entitled “Prevailing Wage Rates,” as 

applicable.  Contractor understands that a contractor or subcontractor subject to 

the requirements of that Chapter must pay the prevailing wage rates as set forth 

in this Contract.  Any contractor or subcontractor who violates this requirement 

may be subject to penalties as provided in Chapter 2258, including but not 

limited to a penalty of $60 for each worker employed for each calendar day or 

part of the day that the work is paid less than the wage rates stipulated in this 

Contact.” 

 

SP-27 ALLOWANCE FOR MISCELLANEOUS EXTRA WORK:   A 

discretionary allowance has been established in the Bid Proposal for extra work 

for which a method of payment, such as individual bid items, has not been 

established.  This allowance is not intended to be used to procure payment for 

items specifically named as subsidiary to other bid items within the contract 

documents such as the subsurface conditions described in the General 

Provisions or Special Conditions. 

 

 Prior to initiating any item of extra work under the allowance bid item the 

Owner, Engineer, and Contractor shall agree as to the scope of extra work to be 

performed and the amount of payment to be made for the particular item of 

extra work under consideration.  Expenditure of the allowance funds is at the 

sole discretion of the Owner.  The allowance may be used in full or in part, as 

the Owner deems necessary.  If no extra work is identified, and approved by the 

Owner, the allowance funds will not be expended. 
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SCOPE OF WORK 

2019 STREET OVERLAY 

 
 
 
1.  GENERAL INFORMATION:   
 
This project will provide a Type “C” HMAC wearing course upon selected City Streets.  South High Street 
beginning at West South Street and ending at Eckman Street will be overlaid under the Base Bid.  
 

A wedge will be milled in the curb and gutter streets along the gutter lines by the contractor. The wedge will be 1.5” 
deep and 5 feet to 8 feet wide.  The mill depth will be measured from the curb edge. No item is provide for this 
work in the Proposal.   Remainder of the roadway to be milled to 3”.    

 
Street terminations will be wedge milled 1.5” over a width of road. 

 
Some driveways may require additional work for property owners to be able to access their property without 
dragging of vehicle undercarriages.   
 
All construction for this project shall be performed in accordance with the Texas Department of Transportation 
2014 Standard Specifications for Construction of Highways, Streets, and Bridges, except as modified in Technical 
Specification Section G2- Reference to Texas Department of Transportation Standard Specifications.   
 
2.  LIMITS ON CONCURRENT CONSTRUCTION:   
 
Work is limited to weekdays between 8:00 a.m. and 6:00 p.m.  
 
 
3.  SEQUENCE OF CONSTRUCTION: 
 
Unless otherwise authorized in writing, the sequence of construction shall be as follows:   
 

A.  Erect barricades and signs  

B.  Complete street repairs (patching, leveling, and/or curb and gutter repairs) 

C.  Clean and fill joints (if required) 

D.  Mill pavement edges or street 

E.  Proof-roll existing pavement  

F.  Adjust manholes and water valves 

G.  Clean street  

H.  Overlay operations 

I.   Apply temporary pavement markings 

J.  Place shoulder material (if required)  

L.  De-mobilize barricades and signs  

M.   Place Permanent Markings 

 
 
4.  BARRICADES AND SIGNS: 
 
All barricades and signs will be supplied by the Contractor and will conform to the latest edition of the Texas 
Manual of Uniform Traffic Control Devices (Texas MUTCD).  Payment will be in accordance with the “Barricades, 
signs, and traffic control” pay item included in the Bid Proposal.   
 
Closure of traffic lanes will not be allowed until all signs, barricades, and other traffic control devices required by 
the Texas MUTCD, Technical Specifications Section G3, and the City of Longview are in place and installed 
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properly.  It is to be expressly understood that the Contractor must maintain traffic flow on each street through the 
duration of the Contract and that every effort is made to allow immediate access to adjacent property owners at all 
driveway entrances located along the streets.    
 
Refer to Technical Specifications Section G3 - Barricades, Signs, and Traffic Handling for additional specifications.   
 
5. EROSION PROTECTION: 
 
Erosion Protection shall be per the TCEQ General Permit and City of Longview’s Erosion Control Manual. 
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2019 Street Overlay 
 

South High Street 
From To Length (ft) Area (SY) 

SOUTH ST. W. LUCKETT ST. 490 2831 

LUCKETT ST. HOPKINS ST. 268 1548 

HOPKINS ST. COLLEGE ST. W. 142 820 

COLLEGE ST. W. COLLEGE ST. W. 63 364 

COLLEGE ST. W. MITCHELL ST 568 3282 

MITCHELL ST. ECKMAN ST. 334 1930 

    

  
TOTAL 10775 
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2019 St. Overlay 
S. High St. (West South St. to Eckman St.) 
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TECHNICAL SPECIFICATIONS 

 

SECTION G1 - GENERAL INFORMATION 

 
 

G1.1. PERMITS AND RIGHT-OF-WAY:   The Owner will provide rights-of-way for the purpose of 

construction without cost to the Contractor by securing permits in areas of public dedication or by 

obtaining easements across privately owned property.  It shall be the responsibility of the Contractor, five 

(5) days prior to the initiation of construction on easements through private property, to inform the 

Owner's Representative of his intent to begin construction.  The Owner's representative will notify 

property owners of intent to begin construction.  Before beginning construction in areas of public 

dedication, the Contractor shall inform the agency having jurisdiction in the area forty-eight (48) hours 

prior to initiation of the work. 

 

G1.2. CONSTRUCTION IN PUBLIC ROADWAYS AND PRIVATE DRIVEWAYS: No public road shall be 

entirely closed overnight.  It shall be the responsibility of the Contractor to build and maintain by-passes 

and detours, if necessary, and to properly light, barricade and mark all by-passes and detours that might 

be required on and across the road involved in the work included in this contract. 

 

 The Contractor shall make every effort to complete construction and allow immediate access to adjacent 

property at all driveway entrances located along the roads.  Owners and tenants of improvements where 

access and/or entrance drives are located shall be notified at least forty-eight (48) hours prior to the time 

the construction will be started at their drive-ins or entrances and informed as to the length of time 

driveways will be closed, which period shall not exceed ten (10) hours. 

 

 The Contractor shall be responsible for all road and entrance reconstruction, and repairs and 

maintenance of same, for a period of one (1) year from the date of acceptance.  In the event the repairs 

and maintenance are not made immediately to the satisfaction of the Engineer, and it becomes necessary 

for the Owner to make such repairs, the Contractor shall reimburse the Owner for the cost of such repairs. 

 

 Where sufficient right-of-way is not available and prior approval is obtained from the Engineer, dirt from 

the excavation may be temporarily placed on city streets.  Where this is necessary, the Contractor shall 

provide proper barricading and other traffic control measures to provide at least one lane of open traffic.  

Where prior approval of the Engineer is obtained, the roadway may be completely closed, provided 

alternate routes for traffic are available and detour routings clearly marked by the Contractor. 

 

 Where construction alongside roadways is required, it shall be the Contractor's responsibility to insure 

that precautions are taken to avoid damage to the roadway surface.  Damages to the roadway from the 

Contractor's construction activities shall be repaired by the Contractor to return the roadway to its original 

condition prior to construction. 
 

 The Contractor is responsible for traffic handling and safety in the construction area during the 

construction period.  Signs, barricades and other necessary devices shall be furnished and maintained by 

the Contractor in compliance with Part IV of the Texas Manual of Uniform Traffic Control Devices 

(MUTCD), current edition. 

 

 The Contractor shall not begin work at a project site until signs and barricades meeting the requirements 

of the MUTCD and this contract are in place.  Throughout the performance of the work at each project 

site, the Contractor shall maintain the signs and barricades in compliance with MUTCD and this contract.  

If the Contractor fails to make corrections to and maintain the signs and barricades in compliance with the 

MUTCD within a reasonable amount of time, as determined by the Engineer, the Contractor shall be 

considered in non-compliance at the subject project site, and no payment will be made for the traffic 

control bid item on that project site. 
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G1.3. PUBLIC UTILITIES AND OTHER PROPERTY TO BE CHANGED: In case it is necessary to 

change or move the property of any owner or of a public utility, such property shall not be moved or 

interfered with until ordered to do so by the Engineer.  The right is reserved to the owner of public utilities 

to enter upon the limits of the project for the purpose of making such changes or repairs of their property 

that may be made necessary by performance of this Contract. 

 

 Any time the Contractor intends to expose, cross, or otherwise work in the area of the existing petroleum 

pipelines, telephone lines, water lines, etc. the Contractor shall notify the Owner's Representative five (5) 

days in advance.  The Owner's Representative will notify the utility or pipeline owner. 

 

G1.4. POLES, GUY WIRES, ETC.: All utility poles, guy wires, private sign posts, signs and similar private 

obstructions which interfere with the construction of this project will be removed and replaced by the 

Contractor at his own expense. 
 

G1.5. PROTECTION OF TREES, PLANTS AND SHRUBS: The Contractor shall make every effort to protect 

all trees, plants, and shrubs encountered during construction outside of the construction area.  Where 

Owner-planted shrubbery must be removed for construction, it shall be stored by the Contractor and 

replaced in good condition.  In all cases where questions arise, the Contractor shall request clarification 

from the Engineer. 

 

 Contractor shall not cut down, remove or trim existing trees without prior approval from the Engineer.  

Trees noted as "DO NOT DISTURB" on the plans shall be protected from construction activity by 

construction of a barrier fence at a minimum of 5 ft. radius around the trunk of the trees.  The barrier 

fence shall be constructed a minimum of 4 ft. high with polyethylene/polypropylene grid safety barricade 

fencing supported by steel t-posts or approved equivalent.  Payment for tree protection shall be 

considered subsidiary to various items of work within the contract.  The alignment of the storm sewer pipe 

may need to be slightly adjusted in the field to avoid significant root damage to the trees.  Field alignment 

adjustments shall have prior approval of the Engineer. 

 

G1.6. ARCHAEOLOGICAL DISCOVERIES: The Contractor may encounter unanticipated cultural or 

archaeological deposits during construction.  If ARCHAEOLOGICAL sites or historic structures are 

discovered after construction operations are begun, the Contractor shall immediately cease operations in 

that particular area and notify the Owner.  The Contractor shall take reasonable steps to protect and 

preserve the discoveries until they have been inspected by the Owner's Representative.  The Owner will 

promptly coordinate with the Texas Historical Commission and any other appropriate agencies to obtain 

any necessary approvals or permits to enable the work to continue.  The Contractor shall not resume 

work in the area of the discovery until authorized to do so by the Owner. 

 

G1.7. CONSTRUCTION STAKING: The Contractor shall provide for his own horizontal and vertical 

construction staking as a subsidiary cost to his bid.   
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TECHNICAL SPECIFICATIONS 
 

SECTION G2 - REFERENCE TO TEXAS DEPARTMENT OF TRANSPORTATION 
STANDARD SPECIFICATIONS 

 
 
G2.1 GENERAL:  All construction in this project shall be performed in accordance with the Texas Department 

of Transportation (TxDOT) 2014 Standard Specifications for Construction of Highways, Streets and 
Bridges as amended in this section. 

 
G2.2 STANDARD SPECIFICATIONS:  TxDOT Standard Specifications applicable to this project are identified 

as follows: 
 
 ITEM NO.        DESCRIPTION  
 
 Item 134 Backfilling Pavement Edges 
 Item 162 Sodding for Erosion Control 
 Item 210 Rolling  
 Item 216 Rolling (Proof) 
 Item 251 Reworking Base Material 
 Item 275  Cement Treated Materials (Road Mixed) 
 Item 300 Asphalts, Oils and Emulsions 
 Item 305 Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement 
 Item 310 Prime Coat 
 Item 340 Dense-Graded Hot Mix Asphalt (Small Quantity) 
 Item 354 Planing and/or Texturing Pavement 
 Item 360 Joint Sealants and Fillers  
 Item 400  Excavation and Backfill for Structures 
 Item 420 Concrete Substructures 
 Item 421 Hydraulic Cement Concrete 
 Item 437 Concrete Admixtures 
 Item 440 Reinforcing Steel 
 Item 529 Concrete Curb, Gutter and Combined Curb and Gutter 
 Item 666 Pavement Markings 

Item 678             Pavement Surface Preparation for Markings 
Item 712              Cleaning and/or Sealing Joints and Cracks  

 
 
 Copies of the referenced specifications are available from TxDOT. 
 
G2.3 MODIFICATION TO STANDARD SPECIFICATIONS:  The following modifications shall govern and take 

precedence over the standard specifications.  Modifications are made with respect to the clauses and 
clarifications as sited below and no other clauses or requirements of these items are waived or changed 
hereby, except as heretofore stated in G2.3A and G2.3B.   

 
 A. All Items:  Measurement and payment shall only be made for those items listed in the Proposal.  

The unit of measurement shall be as shown in the Proposal.  Items not listed in the Proposal shall 
be considered subsidiary to the involved item for which it pertains.   

 
  It is to be expressly understood that the measurement and payment sections of each of the items 

listed in Article G2.2 are to be omitted from the applicable specification when incorporating the 
specification in this project. 
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 B. All Items:  In adoption of the TxDOT Standard Specifications as a part of the Technical 
Specifications, it is understood that any reference made to TxDOT shall be interpreted to include 
the City of Longview or their representative as applicable. 

 
 C. Modification to Item 134 - Backfilling Pavement Edges:   
 
  Article 134.2(2) - Backfill Material:  Backfill material for this project is to be either Type “C” (Mulch 

Sodding) or HMAC (Type “C” or Type “D”), as specified in the contract plans “Street Specifications” 
sheets. 

 
 D. Modification to Item 251 – Reworking Base Material: 
 
  Clarification:  The method of reworking to be used in this project is Type D (Scarifying and 

Reshaping), in accordance with Article 251.4(5).   
 
  Article 251.7 – Measurement and Article 251.8 – Payment:  Delete these sections in their entirety 

and replace with the following:   
 
  "The mixed, shaped, and compacted base will be measured by the actual square yardage of 

completed base, not to exceed the widths specified in the Plans.  Payment will be made for the 
mixed, shaped, compacted, and stabilized base by square yard".   

 
 E. Not used. 
 
 
 F. Not used. 
 
 G. Modification to Item 300 - Asphalts, Oils, and Emulsions: 
 
  Article 300.2(1) - Asphalt Cement:  The asphalt cement to be used in this project shall be PG 64-22, 

in accordance with TxDOT Special Specification Item 3116. 
 
  Article 300.2(3) - Cutback Asphalt:  The prime coat to be used in this project, shall be Type MC-30. 
 
  Article 300.2(4) - Emulsified Asphalt:  The emulsified asphalt for this project shall be Type SS-1. 
 
 H. Modification to Item 340 - Hot Mix Asphaltic Concrete Pavement: 
 
  Article 340.2(1)(1) - Course Aggregate:  Aggregate for Type “C” HMAC shall be 100% crushed.  

The course aggregates for the surface course shall be a minimum of Class B as published in the 
TxDOT Aggregate Quality Monitoring Program Source Quality Catalogue.   

 
  
  Article 340.2(2) – Mineral Filler:  Mineral filler is not required in the HMAC for this project.   
 
  Article 340.3 - Paving Mixtures:  The paving mixture for this project shall be as follows: 
 
  Patches    Type “A” or Type “B” 
  Asphalt Shoulder Material  Type “C”  
  Overlay and Leveling Courses  Type “C” 
 
  Article 340.4.3(1) - Mixture Design:  The Contractor shall submit mix designs to the Project 

Engineer for review prior to construction. 
 
  Article 340.6(4)(f) - Placing Construction Joints:  The following section shall be added. 
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  Transverse joints shall be papered, in accordance with the contract plans and in accordance with 
this specification. 

 
  When terminating paving operations at the end of a day’s work, the pavement mat shall be cut off 

vertically so that a full depth lift can be placed squarely against it.  The paver shall be shifted into 
low gear as it approaches the location of the proposed transverse joint.  As the hopper empties and 
the amount of material in the screed chamber decreases below normal operating level, the paver 
shall be stopped.  The screed shall be raised and the paver moved out of the way.  HMAC shall 
then be shoveled away from the end of the mat to form a clean, vertical edge.  Heavy wrapping 
paper shall be placed along the edge (see Detail Sheets in contract plans).  The material that was 
shoveled away shall be hand-placed to form a taper. 

 
  When construction is ready to resume, the taper of material shall be removed along with the paper.  

a straightedge shall be used to check the longitudinal grade of the mat.  Because the paver was 
running out of material as it laid the last few feet of mat, it is possible that those last few feet taper 
slightly (ramp down) from the specified level of the mat.  If this is the case, a new transverse edge 
must be cut behind the point where the ramping down begins.  The vertical face of the mat shall be 
prime-coated.  The paver shall be backed up to the edge of the mat and the screed rested on the 
mat surface.  The screed shall be heated while it rests on the mat.  The heated screed shall be 
raised and shims as thick as the difference between the uncompacted mat shall be positioned 
under its ends. 

 
  Once the paver has moved away, excess hot-mix shall be cleaned off the surface of the mat and 

the evenness of the joint shall be checked with a straightedge.  If the joint is satisfactory, a 6 inch 
width of the hot-mix shall be rolled transversely and the joint shall be checked for smoothness.  If 
the joint is satisfactory, transverse rolling shall be continued in 6 to 12 inch wide increments until 
the entire width of the roller is on the new hot-mix.  If straightedging shows an uneven joint, the 
surface of the new mat must be scarified while still warm and workable.  Excess material can then 
be removed or additional material added, and the joint rolled.  During rolling, timbers shall be 
placed along the edges of the mat to prevent the roller from driving off the longitudinal edge and 
distorting it.   

 
  Article 340.6(6)(a) – Air Void Control:  The following section shall be added. 
 
  Should the density of the HMAC overlay fail to meet the compaction densities specified, pay 

deductions will be made in conformance with Technical Specification Section G4.3.   
 
  
 
 I. Modification to Item 354 - Planing and/or Texturing Pavement: 
 
  Article 354.1 - Description:  Replace the last word in the section (“State”) with “City”.   
 
  The following section shall be added:   
 
  Millings not used by the Contractor for this project are to be stockpiled at the City at a location 

specified by the City’s Engineer.   
 
 J. Modification to Item 400 – Excavation and Backfill for Structures: 
 
  Article 400.1 - Description:  Delete the last sentence and replace with the following:   
 
  "Also governed by the Item are the construction and removal of any required cofferdams, sheet 

piles, or other such trench protection equipment; hauling and disposal of surplus materials; bridging 
of trenches; and other provisions for maintenance of traffic and access."    
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  Article 400.7 – Measurement:  Delete this section and replace with the following: 
 
  The work performed, materials furnished, and all labor, tools, equipment, and incidentals necessary 

to complete the work under this item will no be measured for payment.   
 
  Article 400.8 – Payment:  Delete this section and replace with the following: 
 
  The work performed, materials furnished, and all labor, tools, equipment, and incidentals necessary 

to complete the work under this item will be measured and paid for by the linear foot of pipe 
installed complete, in place, under the appropriate bid item in the bid proposal.   

 
 K. Modification to Item 420 - Concrete for Structures: 
 
  Article 420.1 - Description:  Add the following paragraph: 
 
  This item involves the placement of reinforced concrete curb and gutter sections at various 

locations as noted on the plans.  Forms shall be set, reinforcing steel installed, as indicated on the 
plans, and concrete placed and finished to location, shapes, and elevations as shown on the plans. 

 
  Article 420.2(1) - Materials Concrete:  Concrete used for this item shall be Class A (5 bag mix), 

3000 psi (28 day) compressive strength. 
 
 L. Modification to Item 421 - Portland Cement Concrete: 
 
  Article 421.9 - Quality of Concrete:  Add the following sentences: 
 
  For this project, concrete for curb and gutter shall be a Class A concrete with a minimum 

compressive strength of 3000 psi @ 28 days.  Fly ash will not be allowed. 
 
 M. Modification to Item 433 – Joint Sealants and Fillers: 
 
  Article 433.3 – Measurement and Payment:  Delete this section and replace with the following: 
 
  The work performed, materials furnished, and all labor, tools, equipment, and incidentals necessary 

to complete the work under this item will be measured and paid for by the linear foot of joint, under 
the appropriate bid item in the bid proposal.   

 
N.  Modification to Item 479 - Adjusting Manholes and Inlets:  

 
For this project, Item 479 of the Standard Specifications, is hereby modified with respect to the 
clause and clarification cited below and no other clauses or requirements of this item are waived 
or changed hereby, except as heretofore stated in G2.3.A. and G2.3.B.:  

 
Article 479.1 - Description: Add the following paragraph to the end of the article:  

 
"This item shall also govern for adjusting water, gas, or other valve extension box in the line of 
work. The Contractor shall be responsible for verifying the location of all valves and manholes. All 
valves and manholes are to be brought up to adjusted grades as necessary."  

 
Article 479.3 - Construction Methods: Water valve box extensions are to be cast iron.  

 
O.  Modification to Item 662 - Work Zone Pavement Markings:  
 

For this project, Item 662 of the Standard Specifications, is hereby modified with respect to the 
clause and clarification cited below and no other clauses or requirements of this item are waived 
or changed hereby, except as heretofore stated in G2.3.A. and G2.3.B.:  
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Article 662.3 - Materials: For this project, the Contractor shall provide temporary raised reflective 
pavement markers. Temporary pavement markings must be removed by the Contractor either 
during or subsequent to the application of permanent pavement markings.  

 
P. Modification to Item 666 - Reflectorized Pavement Markings:  
 

For this project, Item 666 of the Standard Specifications, is hereby modified with respect to the 
clause and clarification cited below and no other clauses or requirements of this item are waived 
or changed hereby, except as heretofore stated in G2.3.A. and G2.3.B.:  
 
Article 666.2 - Materials: For this project, only Type II markings and glass beads shall be used.  
 
 

 Q. Modification to Item 712 - Cleaning and/or Sealing Joints and Cracks: 
 

  Article 712.2 - Materials:  Crack sealing material for this project, if required, shall be a rubber-
asphalt crack sealing compound, in accordance with Article 300.2(8). 
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TECHNICAL SPECIFICATIONS 

 

SECTION G3 - BARRICADES, SIGNS,  AND TRAFFIC HANDLING 

 

G3.1. DESCRIPTION:  This Item shall consist of the construction, maintenance and removal, if 

required, of detours of the type and length, and to the lines, grades and typical cross sections 

shown on the plans.  The work shall be done in accordance with the provisions of this 

specification. 

 

 A. Prior to closing any section of the project to traffic, the Contractor shall furnish, erect, and 

maintain barricades, warning signs and devices, temporary suitable removable lane 

delineation striping and all other applicable requirements at and in the vicinity of all road 

and bridge construction projects at all times; both day and night during the construction 

period of the contract.  The "Texas Manual on Uniform Traffic Control Devices for Streets 

and Highways" as adopted in 1980 as revised by the Federal Highway Administration in 

accordance with Title 23, U.S. Code, Section 109 (b), 109 (d), and 402 (1) (latest revision 

thereof), shall serve as a guideline for the installation and maintenance of barricades and 

warning devices.  All of the above does not preclude the requirements of the City of 

Longview general requirements and covenants. 
 

 B. Responsibility for damage or claims:  The Contractor shall hold harmless the Owner, the 

City of Longview, and all its representatives from all suits, actions or claims of any 

damages sustained by any person or property in consequence of any neglect in 

safeguarding the work or through the use of unacceptable materials in the construction of 

the improvement, or on account of any act of omission by said Contractor.  He shall not 

be released from said responsibility until the roadway shall have been completed and 

accepted, and so much of the money due the said Contractor under and by virtue of his 

contract may be retained by the Owner, the City of Longview, or his surety may be held 

until such claims have been settled and suitable evidence to that effect furnished to the 

Engineer. 

 

 C. In areas where traffic re-alignment is required, all conflicting existing lane lines shall be 

obliterated and re-alignment made by use of temporary, removable lane delineation 

striping until construction is completed and then the temporary striping is removed and 

permanent striping applied in accordance with the City of Longview specifications for 

traffic lane striping or buttons, either non-reflectorized or reflectorized, as was the 

original. 

 

  Whenever temporary pavement marking is required either for re-aligning existing traffic 

lane striping or for new temporary locations as suitable degradable or removable lane 

marking material shall be used as required by the F.H.W.A. Addendum Notice N 5160.21 

dated May 10, 1976, which amended the manual on Uniform Traffic Control Devices for 

Streets and Highways as it relates to temporary traffic lane marking systems. 

 
G3.2. MEASUREMENT:  Barricades, signs, and traffic handling will be measured by lump sum. 
 
G3.3 PAYMENT:  Payment shall be by the lump sum per bid proposal.  The work and materials as 

prescribed by this item, measured as provided under “Measurement”, will be paid for as a 
percentage of the lump sum for “Barricades, Signs, and Traffic Handling”.  This price shall be 
compensation for furnishing all labor, materials, supplies, equipment, and incidentals necessary 
to complete the work as specified. 

 
 Payment will be made on the following basis: 
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A. Payment for this item will begin on the first payable monthly construction estimate after 
barricades, signs, and traffic handling devices have been installed in accordance with 
Texas MUTCD requirements and construction has begun. 

B. Monthly payment will be made each succeeding month for this item, provided the 
barricades, signs, and traffic handling devices have been installed and maintained in 
accordance with the Texas MUTCD until the contract has been completed. 
 

C. Monthly payments will be based on the percentage of the streets barricaded that month.  
No partial payments will be made for traffic handling and barricades for incomplete sites. 
 

D. The quantity under this item will not exceed the total plan quantity except when additional 
work is added by an approved field change.  No increase in quantity will be allowed for 
this item unless the additional quantity is included in the field change adding the 
additional work.  When work is suspended for the convenience of the Contractor, through 
no fault of the City, payment for this item shall cease until work commences again. 
 

E. An overrun of the plan quantity for this item will not be allowed for approving designs, 
testing, material shortages, closed construction season, curing periods, test periods, 
failure to complete the work prior to payment of the amount allowed by A. and B. above 
nor delays caused directly or indirectly by requirements of the contract. 

  
 

F. If the Contractor fails, within the time frame established by the Engineer, to provide or 
properly maintain signs and barricades in compliance with the contract requirements, as 
determined by the Engineer, the Contractor will be considered in non-compliance with 
this Item and no payment will be made for the Item for the month(s) in question.   
 

G. Payment for signs, barricades, and traffic control at curb and gutter repair locations, if 
specified in the Plans, shall be considered subsidiary to the Project.  The number of 
streets signed, barricaded, and controlled for miscellaneous curb and gutter repairs will 
not be included in the calculation of payment for the referenced item.   
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TECHNICAL SPECIFICATIONS 
 

SECTION G4 - PAVEMENT CONSTRUCTION 
 
 
G4.1. GENERAL:  This section of the specifications governs the existing section, including patching, 

proof rolling, cleaning; tacking, overlaying; and application of pavement markings, and placing of 
shoulder material.   

 
G4.2. PROOF-ROLLING:    Proof-roll the subgrade, base with a loaded dump truck or 9-wheel 

rubber tire roller to determine weak (soft) spots in the existing pavement structure.  The proof 
rolling shall be accomplished in accordance with TxDOT Standard Specification Item 216, as 
modified by these specifications.  This work will not be paid for separately, but will be considered 
subsidiary to the various bid items in the Bid Proposal.   

 
 A 9-wheel rubber tire roller shall be made available to the Engineer at all times during 
construction.   
 
G4.3 PATCHING: 
 

Patching has been conducted by the City prior to overlay operations.  If any patching is required, 
please notify the owner. 
 

 
G4.4 MILLING: 
 

Full milling will be for the entire width of the street.  Pavement shall be milled to a depth of 1.5 
inches below the existing edge of gutter section.  Full milling will require the removal of up to 3 
inches of existing pavement at the center.  Maintain Cross sectional crown. 
 
If a base material is exposed by milling operations, the Contractor shall remove loose asphalt and 
/ or earthen material and create a clean, sharp edged depression in the base. The Contractor 
shall prime the excavation using Type M C-30 cutback asphalt at a rate of 0.25 gallons per 
square yard, and place a minimum of 1.5 inches of Type "A" or Type "B" HMAC. Any failures in 
the new overlay due to the Contractor's failure to perform these measures will be removed, 
patched, and fog sealed in a manner acceptable to the City and to the Engineer.  
 
At those locations where milling operations create vehicle drag problems as determined by the 
Engineer, the Contractor shall place temporary and permanent asphalt transitions at the lip of the 
gutter edge in front of the subject driveways and streets in a manner acceptable to the Engineer. 
These temporary and permanent transitions will not be paid for directly, but will be considered 
subsidiary to the various bid items listed in the Bid Proposal.  

 
The millings shall be delivered to the City yard on Timpson Street where they will become the 
property of the City of Longview. 

 
 
 
 
 

G4.5 ADJUSTMENT OF WATER VALVE EXTENSION BOXES AND MANHOLE COVERS:   
 

The Contractor shall be responsible for verifying the location of all water valves, manholes, and 
any other structural items in the line of work. Each location shall be identified upon the edge of 
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the pavement in such a manner that the structural item can be located after an overlay course is 
placed.  
  
The Contractor shall develop, furnish, and install steel extension rings for manholes to raise the 
manhole to the elevation of the new overlay. The rings shall be expandable manhole risers by 
American Highway Products. Rings shall have ¼ (one fourth) inch increments.  The Contractor 
shall adjust existing cast iron valve extension boxes to the height of the new overlay. The 
construction of these adjustments shall be in accordance with the Contract Plans.  
 
Some manholes may be discovered during construction to be of such poor condition that an 
extension ring is not possible, or the manhole may be undersized or oversized to fit a standard 
ring. In these cases, the Contractor is to remove and dispose of the existing top cone, ring, and 
cover and furnish and install a new top cone, ring, cover, and lid to grade to comply with city 
standards. A pay item is provided for this work.  

 
G4.5 CLEANING:   
 
 The existing section shall be thoroughly cleaned ahead of the lay-down machine.  The Contractor 

shall sweep the pavement section and remove debris, silt, sediment, grass, and any other items 
in the way of construction.  The cleaned section shall be approved by the Project Representative 
prior to overlaying.  Cleaning will not be measured for payment, and will be considered subsidiary 
to the bid items listed in the Bid Proposal.   

 
 The gutter shall be scraped to remove built up HMAC, oil, debris and soil prior to overlay 

operations. 
 
G4.6 ASPHALTIC OVERLAY:   
 
 For Overlay only, tack coat shall be an emulsified asphalt, TxDOT Type SS-1, in accordance with 

the requirements of TxDOT Standard Specification 300.2(D), Table 7.  The tack coat shall be 
applied at a rate of 0.05 gallons per square yard.  The tack coat may only be exposed on one 
lane at a time unless otherwise approved by the Engineer.   

 
A current mix design (within the last 12 months) shall be furnished by the paving contractor for each 
type of asphaltic concrete placed at this site.  The most recent job mix formula (JMF) shall be 
furnished by the paving contractor (or supplier) prior to placement of any asphaltic concrete at the job 
site.   

  
 Payment of the HMAC Type “C” overlay course will be based upon the area covered (square 

yards), average thickness, average density, and surface quality.  The Engineer will obtain, as a 
minimum, one (1) sample of HMAC from each day’s production from each asphalt plant.  
Laboratory tests may be conducted on each sample to include, but not be limited to, extraction / 
gradation tests; maximum theoretical (Rice) specific gravity tests; laboratory density tests; and 
HVEEM stability tests.  The Contractor will be required to furnish the Owner a testing laboratory 
at the asphalt plant for the use of the Owner and the Engineer.  The laboratory shall be equipped 
to perform the tests required in these specifications.  All test equipment at the laboratory shall be 
calibrated and certified in accordance with applicable TxDOT Test Procedures or the 
manufacturer’s recommendations.  The Engineer will verify that the laboratory meets these 
requirements prior to the production of hot mix asphalt.   

 
The overlay course will be randomly cored as directed by the Engineer.  The Engineer will obtain, 
as a minimum, one (1) set of three (3) asphalt cores on each street for verification of in-place 
density corresponding to each set of HMAC laboratory tests.  A minimum of one (1) set of cores 
shall be taken for each day’s HMAC production.  Contractor shall be responsible for coring and 
patching. 
Contractor shall be responsible for establishing the rolling pattern. 
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 Payment of the overlay shall be made on a street-by-street basis in accordance with the following 
schedule.  Partial payments will not be made for incomplete streets.   

 
A. Average thickness.  The Inspectors will continuously monitor the thickness of the mat during 

laydown operations; however, it will be the Contractor's responsibility to assure the required post-
compaction thickness of 1.5 inches.  The average thickness of the cores shall establish the 
thickness of the street overlay.  Consideration will be given to cores that exhibit an unanticipated 
thickness of less than the design thickness.  Probing will be conducted around 'thin' cores to 
determine if an unusually thin core is the result of an apparent 'high spot' in the existing 
pavement.  If a 'thin' core is determined to be the result of an unusually high spot in the existing 
paving, that core will not be considered in the calculation of the average thickness.   

 
 Payment of the overlay course based upon the average thickness shall be as follows:   
 
 

AVERAGE THICKNESS PAYMENT SCHEDULE (1.5" OVERLAY): 
  Average thickness:   Payment (percentage of Bid Price) 
  1.5 inches or greater   ------------  100% 
  1.25 inches to 1.5 inches ------------   75% 
  1.0 inches to 1.25 inches ------------   50% 
 
 
 An average thickness of less than 1 inch is unacceptable.  If this occurs, an additional 1.0 inch 

thick lift of the entire street will be required.  This lift is necessary for aesthetics and continuity of 
the structural riding surface.  Following the second lift, the Contractor shall be paid at 100 % of 
the Bid Price.  Under no circumstances shall the Contractor be compensated above and beyond 
100 % of the Bid Price in this situation.   

 
B. Mat density.  Cores will be tested in accordance with TxDOT testing requirements to obtain the 

average density of the completed mat.  Density will be based upon maximum theoretical density.  
Failure to obtain 91.0% or greater of the maximum theoretical density of the mix on a street-by-
street basis will result in deduction of payment to the Contractor in accordance with the following 
schedules.  Streets with an average mat density less than 87.0% of maximum theoretical density 
shall be considered unacceptable and a 1” thick lift of Type “C” HMAC shall be overlaid on top of 
this course at no direct pay, or, at the Contractor’s option, the unacceptable lift may be removed 
and replaced.   

 
MAT DENSITY PAYMENT SCHEDULE: 

 Percent of maximum theoretical density:   Payment (percentage of Bid Price) 
  91.0% or greater   ------------  100% 
  90.0% to 90.9%   ------------   95% 
  89.0% to 89.9%   ------------   90% 
  88.0% to 88.9%   ------------   85% 
  87.0% to 87.9%   ------------   80% 
 
 The paving surface shall be inspected by the Engineer immediately prior to rolling operations.  

The pavement surface must exhibit tightness, cohesiveness, flatness, and homogeneity.  Failures 
in the surface due to segregation or other reasons must be removed and patched at the 
Contractor's expense.  Visible patches from repairs of slippages or other problem areas will not 
be acceptable.  Fog sealing or microsealing must be placed over the entire street section in order 
to eliminate the visible patches.  This work shall be conducted at no cost to the City.   

 
Failures in the pavement will be monitored over the one-year warranty period of the project, and 
any and all failures that occur must be addressed in the above-described manner. 
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G4.7 APPLICATION OF PAVEMENT MARKINGS:   
 
 On spaces designated in the Contract Plans as requiring pavement markings, the Contractor 

shall furnish and install painted stripes / markings upon the pavement in accordance with TxDOT 
Standard Specification Item 666 and 678.  The prep work shall be considered subsidiary to the 
striping unit price bid.   

 
G4.8. PLACEMENT OF SHOULDER MATERIAL:   
 
 The Contractor shall furnish and install topsoil and mulch sod backfill or Type “C” or Type “D” 

(Contractor’s option) HMAC shoulder material, as applicable, along pavement edges where 
specified in the Contract Plans and where directed by the Engineer.   

 
 The depth and width of backfill required will vary considerably.  The Contractor must acquaint 

himself thoroughly with the project sites requiring shoulder material and must submit a Bid Price 
adequate to perform the work.  It is anticipated that approximately 90 percent of the shoulder 
material called for on the Plans will be less than or equal to three inches in thickness at the 
pavement edge, and less than or equal to eight feet in width.   

 
 The topsoil and mulch sod backfill shall meet the requirement of a Type “C” Backfill, in 

accordance with TxDOT Standard Specification Item 134.2(2).  Millings may also be used. 
 
 Payment shall be subsidiary to the HMAC item. 
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TECHNICAL SPECIFICATIONS 
 

SECTION M1 - SAWCUT EXISTING PAVEMENT 
 
 
M1.1 DESCRIPTION:  This item shall govern the sawcutting of existing hot mix asphalt concrete or 

reinforced concrete pavement as shown on the plans or as directed by the Engineer. 
 
M1.2 EQUIPMENT:  Joint sawing equipment must be approved by the Project Engineer and must be in 

proper working order.  Wet-sawing, with diamond impregnated blades, or dry-sawing, with silicon 
carbide or Carborundum blades may be used.  Silicon carbide or Carborundum blades are 
suitable for producing a clean-cut edge through the existing hot mix asphalt concrete. 

 
M1.3 CONSTRUCTION METHODS:  Contractor shall sawcut existing hot mix asphalt concrete or 

reinforced concrete pavement as required on the plans.  Minimum depth of cut shall be two (2) 
inches.  Pavement removal adjacent to the sawcut shall leave a clean and sharply defined 
pavement edge, thereby creating a smooth and straight paving joint at the existing pavement and 
the proposed pavement interface. 

 
M1.4 MEASUREMENT:  Sawcut shall not be measured separately but shall be considered subsidiary 

to the various bid items relating to pavement removal. 
 
M1.5 PAYMENT:  The work performed and equipment furnished in accordance with this item will not be 

paid separately but will be considered subsidiary to various bid items relating to pavement 
removal.  
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