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ADVERTISEMENT FOR BIDS 
 

 
Sealed proposals addressed to Rolin McPhee, P.E., Director of Public Works, 
City of Longview, Public Works Service Center, 933 Mobile Drive, Longview, 
Texas 75604 will be received until 2:00 p.m., Tuesday, March 17, 2020, for 
furnishing all labor, materials, equipment, supplies, and supervision necessary 
for the construction of 2020 CHIP SEAL, in accordance with the specifications on 
file at Public Works Engineering.  At the time stated, bids will be opened and 
publicly read in the Public Works Training Room of the Public Works Service 
Center, 933 Mobile Drive, Longview, Texas  75604. 
 
Plans and specifications may be examined without charge or obtained for a 
purchase price of $50.00 per set at the office of Public Works Engineering, 933 
Mobile Drive, Longview, Texas, 75604. 
 
 
EEO/M/F/V/H/D. 
 
ROLIN MCPHEE, P.E. 
DIRECTOR OF PUBLIC WORKS 
CITY OF LONGVIEW, TEXAS 
       



NOTICE TO BIDDERS OF THE INTENTION OF THE CITY OF LONGVIEW, TEXAS TO LET 

BIDS FOR THE CONSTRUCTION OF 2020 CHIP SEAL 

_________________________________________________________________________ 
 

SEALED PROPOSALS addressed to Rolin McPhee, P.E., Director of Public Works, City of 

Longview, Texas, will be received until 2:00 p.m., Tuesday, March 17, 2020 for furnishing all 

labor, materials, equipment, supplies, and supervision necessary for the construction of 2020 

CHIP SEAL, in accordance with the plans and specifications on file at Public Works Engineering 

Office.  At the time stated, bids will be opened and publicly read at Public Works Service Center, 
Longview, Texas. 
 

PLANS AND SPECIFICATIONS may be examined without charge or obtained for a purchase 

price of $50.00 per set at the office of the Public Works Engineering Office, 933 Mobile Street, 

P. O. Box 1952, Longview, Texas 75606.  Refunds will be made for undamaged sets returned by 
actual project bidders at the bid opening, after which time no refunds will be made. 
 

ALL BID PROPOSALS submitted should be marked clearly on the outside of the sealed envelope 
with the project name and bid opening time and date. 
 

A CERTIFIED OR CASHIER'S CHECK, or an acceptable bid bond in an amount not less than five 
percent (5%) of the base bid shall accompany each bid as a guaranty that, if awarded the 
contract, the bidder will promptly enter into contract with the City of Longview, Texas and furnish 
bonds on the forms provided. 
 

THE SUCCESSFUL BIDDER OR BIDDERS will be required to furnish a Performance Bond, 
Payment Bond, and Maintenance Bond, in the amount of the contract, written by a responsible 
surety company authorized to do business in the State of Texas, and satisfactory to the Owner as 
required by Article 5160 V.A.T.C.S. 
 

BIDDERS ARE EXPECTED TO INSPECT the site of the work and to inform themselves of all 

local conditions.  Time of completion shall be forty-five (45) calendar days, including Saturdays, 
Sundays, and legal holidays.   
 

NO BID may be withdrawn after the scheduled closing time for receipt of bids for at least 90 
calendar days. 
 

IN CASE of ambiguity or lack of clearness stating the price in the bids, the Owner reserves the 
right to consider the most advantageous construction thereof or to reject the bid.  The Owner 
reserves the right to reject any or all bids, waive any or all informalities, and to award the contract 
to the bidder or bidders who, in the opinion of the Owner, offers the proposal to the best interest of 
same. 
 

EEO/M/F/V/H/D 

 

ROLIN MCPHEE, P. E. 

DIRECTOR OF PUBLIC WORKS 

CITY OF LONGVIEW, TEXAS 
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 INFORMATION FOR BIDDERS 

 
 
 1. Receipt and Opening of Proposals.  The City of Longview (Owner) invites Proposals 

to be submitted on the forms provided.  Proposals will be received by the Owner in 
the Public Works Training Room, 933 Mobile Drive, Longview, TX, 75604, until the 
time and date specified in the Notice to Bidders, and then at the stated time and 
place publicly opened and read aloud.  Only the total amount of the bid will be read 
aloud, however, the Proposals will be open for public inspection immediately following 
the opening. 

 
The Owner reserves the right to waive any informality and to reject any or all bids.  
Any Proposal received after the specified time will be returned to the Bidder 
unopened.  No Proposal may be withdrawn within 90 days from the opening date. 
Conditional bids will not be considered. 

 
 2. Preparation of Proposals.  Each Proposal must be submitted in a sealed envelope 

bearing on the outside the name of the bidder, his address, and the name of the 
project for which the Proposal is submitted.  If forwarded by mail, the sealed envelope 
containing the Proposal must be enclosed in another envelope addressed as 
specified. 

 
 3. Withdrawal or Modification of Bid.  Prior to the bid opening, no Proposal may be 

withdrawn after 48 hours before the time of the bid opening.  Any modification of any 
bid may be made under the same conditions as set forth for submitting a Proposal. 

 
 4. Qualifications of Bidders.  The Owner may make such investigations as he deems 

necessary to determine the ability of the bidder to perform the work, and the Bidder 
shall furnish to the Owner all such information and data for this purpose as the Owner 
may request.  The Owner reserves the right to reject any Proposal if the evidence 
submitted by, or investigation of, such Bidder fails to satisfy the Owner that the bidder 
is properly qualified to carry out the obligations of the contract and to complete the 
work contemplated therein. 

 
 5. Bid Security.  Each Proposal must be accompanied by cash, certified check of the 

Bidder, or a bid bond duly executed by the Bidder as principal and having as surety 
thereon a surety company approved by the Owner, in the amount of 5% of the base 
bid. Such cash, checks or bid bonds will be returned to all except the three lowest 
Bidders within three days after the opening of bids, and the remaining cash, checks, 
or bid bonds will be returned promptly after the Owner and the accepted Bidder have 
executed the contract, or if no award has been made within 90 days after the date of 
the opening of bids, upon demand of the bidder at any time thereafter, so long as he 
has not been notified of the acceptance of his Proposal. 

 
 6. Liquidated Damages for Failure to Enter into Contract.  The successful Bidder, upon 
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his failure or refusal to execute and deliver the Contract and bonds required within 15 
days after he has received notice of the acceptance of his Proposal, shall forfeit to 
the Owner, as liquidated damages for such failure or refusal, the security deposited 
with his Proposal. 

 
 7. Time of Completion and Liquidated Damages.  Bidder must agree to commence work 

within 10 days after the date to be specified in a written "Notice to Proceed" by the 
Owner and to fully complete the project within the time stated in the Proposal.  The 

bidder must agree to pay, as liquidated damages, the sum of $380.00 for each 
consecutive calendar day thereafter as hereinafter provided for in the General 
Conditions. 

 
 8. Conditions of Work.  Each Bidder must inform himself fully of the conditions relating 

to the construction of the project and the employment of labor thereon.  Failure to do 
so will not relieve a successful Bidder of his obligation to furnish all material and labor 
necessary to carry out the provision of his Contract.  Insofar as possible, the 
Contractor, in carrying out his work, must employ such methods or means as will not 
cause any interruption of or interference with the work of any other Contractor. 

 
 9. Addenda and Interpretation.  No interpretation of the meaning of the plans, 

specifications or other pre-bid documents will be made to any Bidder orally.  Every 
request for such interpretation should be in writing addressed to Public Works 
Engineering, 933 Mobile Drive, P. O. Box 1952, Longview, Texas 75606, and to be 
given consideration must be received at least five days prior to the date fixed for the 
opening of Proposals. Any and all such interpretations and any supplemental 
instructions will be in the form of written addenda to the specifications which, if 
issued, will be mailed by regular mail to all prospective bidders not later than two 
days prior to the date fixed for the opening of Proposals.  Failure of any Bidder to 
receive any such addendum or interpretation shall not relieve such Bidder from any 
obligation under his bid as submitted.  Each Bidder shall check with Public Works 
Engineering at an appropriate time to determine that he or she has received all 
Addenda; failure to do so shall be the complete responsibility of the Bidder.  All 
addenda so issued shall become part of the contract documents. 

 
10. Security for Faithful Performance.  Simultaneously with his delivery of the executed 

Contract, the Contractor shall furnish bonds as security for faithful performance of 
this Contract and for the payment of all persons performing labor on the project under 
Contract and furnishing materials in connection with Contract, as specified in the 
General Conditions included herein.  The surety on such bond or bonds shall be a 
duly authorized surety company satisfactory to the Owner.  In the case that the total 
bid is $25,000. or less, the Contractor may elect not to furnish a Performance and 
Payment Bond; provided that it is understood and agreed that no progress or monthly 
payment will be made and that final payment will be made following completion and 
acceptance by the City of the entire project. 
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11. Power of Attorney.  Attorneys-in-fact who sign bid bonds or contract bonds must file 
with each bond a certified and effectively dated copy of their power of attorney. 

 
12. Laws and Regulations.  The bidder's attention is directed to the fact that all applicable 

State laws, municipal ordinances, and the rules and regulations of all authorities 
having jurisdiction over construction of the project shall apply to the Contract 
throughout and they will be deemed to be included in the Contract the same as 
though herein written out in full. 

 
13. Obligation of Bidder.  At the time of the opening of Proposals each Bidder will be 

presumed to have inspected the site and to have read and to be thoroughly familiar 
with the plans and contract documents, including all addenda.  The failure or 
omission of any Bidder to examine any form, instrument or document shall in no way 
relieve any Bidder from any obligation in respect of his bid. 

 
14. Certification of Completion.  A Certificate of Completion, which is included in these 

contract documents, will be required in the final completion and acceptance of the 
project as provided in the General Conditions of Agreement Item 5.06. 

 



 

STATEMENT OF QUALIFICATIONS  SQ-1 

STATEMENT OF QUALIFICATIONS 
 
Bidder:    
 
Address:    
 
Similar Projects Completed by Bidder: 
 
1. NAME OF PROJECT:   
 

OWNER:    ADDRESS   
 

DATE STARTED    DATE COMPLETED:   
 

APPROX. QUANTITIES OF MAJOR ITEMS:   
 

  
 

VALUE OF CONTRACT:   
 
 
2. NAME OF PROJECT:   
 

OWNER:    ADDRESS   
 

DATE STARTED    DATE COMPLETED:   
 

APPROX. QUANTITIES OF MAJOR ITEMS:   
 

  
 

VALUE OF CONTRACT:   
 
 
3. NAME OF PROJECT:   
 

OWNER:    ADDRESS   
 

DATE STARTED    DATE COMPLETED:   
 

APPROX. QUANTITIES OF MAJOR ITEMS:   
 

  
 

VALUE OF CONTRACT:   
 
 
4. OTHER PROJECT REFERENCES:   
 

THIS FORM MUST BE INCLUDED WITH YOUR SEALED BID 



CITY OF LONGVIEW 

PUBLIC WORKS DEPARTMENT 

 

 

CERTIFICATE OF FINAL COMPLETION OF: 

 

2020 CHIP SEAL 

 

CONTRACT DATED: _______________________ 

 

STATE OF ________________ 

COUNTY OF _____________} 

 

Before me, the undersigned authority, a Notary Public in and for _________ County, 

_______, on this day personally appeared ____________________________________________ 

who, being by me duly sworn on his oath, says that he is/represents  

_____________________________________, the contractor who has performed a contract with the 

City of Longview for the construction of the work described above, and is duly authorized to make 

this affidavit; that he has personally examined the work described above as required by the 

specifications of the City of Longview attached to the contract; that said work and all items thereof 

have been completed and all known defects made good; that thereof have been completed and all 

known defects made good; that all surplus material, refuse, dirt and rubbish have been cleaned up, 

removed and disposed of; that all parts of the work are in a neat, tidy, finished condition and ready in 

all respects for acceptance by the City; that all the required work has been performed in accordance 

with the specifications, that rates of pay for all labor employed on said work have not been below the 

minimum set out in Labor Classification and Minimum Wage Scale in said Specifications and that 

within the knowledge of affiant all just bills for labor and material and for the rental or use of any 

equipment or apparatus used in, on, or in connection with the work have been paid in full by the 

Contractor. 

 

 __________________________________ 

 

 

Sworn to and subscribed before me this ______________________________ day of 

__________________________________, 2020. 

 

 __________________________________ 

 Notary Public, ______________________ 

 

 

This is to certify that I have thoroughly inspected the work performed by the above named 

contractor on the above described contract and find all things in accordance with the plans and 

specifications governing this work. 

 

 __________________________________ 

 Inspector 

 

 __________________________________ 

 Project Engineer 
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  "General Decision Number: TX20200004 01/03/2020 
 

Superseded General Decision Number: TX20190004 

 

State: Texas 

 

Construction Types: Heavy and Highway 

 

Counties: Bowie, Gregg, Rusk, Smith and Upshur Counties in  

Texas. 

 

 

HEAVY & HIGHWAY CONSTRUCTION PROJECTS 

 

 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.80 for calendar year 2020 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is awarded 

(and any solicitation was issued) on or after January 1, 2015. 

If this contract is covered by the EO, the contractor must pay 

all workers in any classification listed on this wage 

determination at least $10.80 per hour (or the applicable 

wage rate listed on this wage determination, if it is higher) 

for all hours spent performing on the contract in calendar 

year 2020.  If this contract is covered by the EO and a  

classification considered necessary for performance of work on  

the contract does not appear on this wage determination, the  

contractor must pay workers in that classification at least  

the wage rate determined through the conformance process set  

forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, 

if it is higher than the conformed wage rate).  The EO minimum  

wage rate will be adjusted annually.  Please note that  

this EO applies to the above-mentioned types of contracts  

entered into by the federal government that are subject  

to the Davis-Bacon Act itself, but it does not apply  

to contracts subject only to the Davis-Bacon Related Acts,  

including those set forth at 29 CFR 5.1(a)(2)-(60). Additional  

information on contractor requirements and worker protections  

under the EO is available at www.dol.gov/whd/govcontracts. 

 

 

 

 

 

Modification Number     Publication Date 

          0             01/03/2020 

 

*  SUTX2011-004 08/02/2011 

 

                                  Rates          Fringes 
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CEMENT MASON/CONCRETE    

FINISHER (Paving and    

Structures)......................$ 13.16                  

   

ELECTRICIAN......................$ 19.87                  

   

FORM BUILDER/FORM SETTER   

     Paving & Curb...............$ 13.93                  

     Structures..................$ 13.38                  

   

LABORER   

     Asphalt Raker...............$ 12.02                  

     Flagger.....................$  8.50                  

     Laborer, Common.............$ 10.08                  

     Laborer, Utility............$ 12.70                  

     Pipelayer...................$ 14.64                  

     Work Zone Barricade  

     Servicer....................$ 11.46                  

   

POWER EQUIPMENT OPERATOR:   

     Asphalt Distributor.........$ 13.88                  

     Asphalt Paving Machine......$ 12.35                  

     Broom or Sweeper............$ 10.08                  

     Crane, Lattice Boom 80  

     tons or less................$ 13.85                  

     Crawler Tractor.............$ 13.62                  

     Excavator 50,000 pounds or  

     less........................$ 13.67                  

     Excavator Operator over  

     50,000 pounds...............$ 13.52                  

     Foundation Drill, Truck  

     Mounted.....................$ 22.05                  

     Front End Loader , over 3  

     cy..........................$ 12.33                  

     Front End Loader, 3 cy or  

     less........................$ 13.40                  

     Loader/Backhoe..............$ 12.97                  

     Mechanic....................$ 17.47                  

     Milling Machine.............$ 12.22                  

     Motor Grader, Fine Grade....$ 16.88                  

     Motor Grader, Rough.........$ 15.83                  

     Pavement Marking Machine....$ 13.10                  

     Roller, Asphalt.............$ 11.96                  

     Roller, Other...............$ 10.44                  

     Scraper.....................$ 10.85                  

     Spreader Box................$ 13.12                  

   

Servicer.........................$ 14.11                  

   

Steel Worker (Reinforcing).......$ 17.53                  

   

TRUCK DRIVER   
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     Lowboy-Float................$ 13.41                  

     Off-Road Hauler.............$ 10.08                  

     Single Axle.................$ 10.75                  

     Single or Tandem Axle Dump..$ 11.95                  

     Tandem Axle Tractor w/Semi  

     Trailer.....................$ 12.50                  

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 
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in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 
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based. 

 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 
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Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

" 

 

6



Liquidated Damages Calculation

PROJECT 2020 Chip Seal
C.I.P. PROJECT NO.    PROJECT MANAGER Zack Shaner

CONTRACT NO.    PROJECT SPONSOR

PREPARED BY Zack Shaner    DATE

ON-SITE PROJECT INSPECTION (CITY FORCES)

Engineer/Architect 6 hr/wk @ $50.00 /hr = $300.00 /wk (÷7) = $42.86 /day
Supervising Inspector 40 hr/wk @ $32.00 /hr = $1,280.00 /wk (÷7) = $182.86 /day
Inspector 0 hr/wk @ $25.00 /hr = $0.00 /wk (÷7) = $0.00 /day

Sub-Total = $225.71 /day
Overhead: % of Sub-Total = $225.71 /day

Overtime (over 40 Hours):

Supervising Inspector 0 hr/wk @ $0.00 /hr = $0.00 /wk (÷7) = $0.00 /day
Inspector 0 hr/wk @ $0.00 /hr = $0.00 /wk (÷7) = $0.00 /day

Sub-Total = $0.00 /day
Overhead: .00 % of Sub-Total = $0.00 /day

Consulting Services:

Engineer/Architect (Private Sector) 0 hr/wk @ $0.00 /hr = $0.00 /wk (÷7) = $0.00 /day
Technician (Private Sector) 0 hr/wk @ $0.00 /hr = $0.00 /wk (÷7) = $0.00 /day

Project Managment

Project Manager (City) 4 hr/wk @ $50.00 /hr = $200.00 /wk (÷7) = $28.57 /day
Technician (City) 4 hr/wk @ $30.00 /hr = $120.00 /wk (÷7) = $17.14 /day

Sub-Total = $45.71 /day
Overhead: .00 % of Sub-Total = $45.71 /day

INTEREST ON MONEY PAID TO THE CONTRACTOR, BUT NOT USABLE

Assuming 80% paid @ completion date:
Construction Cost $1,200,000.00
Total Paid (80%) $960,000.00
Daily Interest @ 0.0110 % of Total Paid: (or 4 % annual interest rate): = $105.60 /day
Loss  of  Revenue  for  Revenue  Producing  Projects = $0.00 /day
Loss  of  Capital  Recovery  Fees = $0.00 /day

Actual Expenses Incurred = $0.00 /day
Equipment Rental = $0.00 /day
Space Rental = $0.00 /day

Total per Calendar Day $377.03

USE $380.00

1.17.20
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  PROPOSAL 
 

 

 

CITY OF LONGVIEW  

PUBLIC WORKS SERVICE CENTER 

933 MOBILE DRIVE 

LONGVIEW, TX  75604 

“2020 CHIP SEAL” 

2:00 P.M., TUESDAY, March 17, 2020 

 

 

Proposal of _______________________________________,(hereinafter 

called "Bidder"), a corporation, organized and existing under the 

laws of the State of ___________________ a partnership, or an 

individual doing business as ________________________________ 

(strike out inapplicable terms). 

 

 

TO THE CITY OF LONGVIEW, TEXAS (OWNER): 

 

The undersigned bidder, in response to the Notice to Bidders for 

the construction of the above project and in conformance with the 

Information for Bidders; having examined the plans, 

specifications, related documents and the site of the proposed 

work; being familiar with all of the conditions relating to the 

construction of the proposed project, including the availability 

of materials and labor; hereby proposes to furnish all labor, 

materials, supplies, equipment, and superintendence necessary for 

the construction of the project in accordance with the plans, 

specifications, and contract documents at the unit prices proposed 

herein. 

 

The undersigned Bidder proposes, acknowledges, and agrees to 

construct the entire project as shown on the plans, fully in 

accordance with the requirements of the plans, specifications, and 

contract documents for the prices included in this Proposal and 

fully understands and agrees that the various items of material, 

labor, and construction not specifically enumerated and provided 

for herein are considered subsidiary to the several items for which 

this direct payment is specifically provided.  Furthermore, the 

undersigned agrees that one such subsidiary item is the protection, 

maintenance, repair, or replacement of all underground lines and 

services, whether shown on the plans or not, all to the full 

satisfaction of the Engineer and in a timely manner. 
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CITY OF LONGVIEW, TEXAS 

“2020 CHIP SEAL” 

BID PROPOSAL  

 
ITEM 
NO. 

DESCRIPTION QTY UNIT UNIT PRICE AMOUNT 

1 Furnish all labor Materials, 
equipment, & tools necessary 
to accomplish the chip seal 
operation excluding traffic 
control. 

471,200 SY $__________ $_____________ 

2 Permanent Pavement 
Markings (SOLID) (4") Per 
MUTCD 

89,350 LF $__________ $_____________ 

3 Permanent Pavement 
Markings (BRK) (4") Per 
MUTCD 

4,350 
 

LF $__________ $_____________ 

4 Permanent Pavement 
Markings (Thermoplastic) 
(SOLID) (12") Per MUTCD 

1,350 LF $__________ $_____________ 

5 Permanent Pavement 
Markings (Thermoplastic) (W) 
(SOLID) (24") Per MUTCD 

1,650 LF $__________ $_____________ 

6 Permanent Pavement 
Markings (Thermoplastic) (W) 
("ONLY") Per MUTCD 

6 LF $__________ $_____________ 

7 Permanent Pavement 
Markings (Thermoplastic) (W) 
(LEFT ARROW) Per MUTCD 

12 EA $__________ $_____________ 

8 Permanent Pavement 
Markings (Thermoplastic) (W) 
(RAILROAD CROSSING) Per 
MUTCD 

2 EA $__________ $_____________ 

9 TRAFFIC CONTROL - 
FURNISH, INSTALL, & 
MAINTAIN ALL 
BARRICADES AND SIGNS 
PER MUTCD                

1 L.S. $__________ $_____________ 

10 MISCELLANEOUS 
ALLOWANCE  

1 L.S. $25,000.00 $25,000.00  

   

 
TOTAL BASE BID 

 
$_____________ 

 

 

 

 

 

P-2 

 

 



 

CITY OF LONGVIEW, TEXAS 

“2020 CHIP SEAL” 

BID PROPOSAL 

 

PROPOSAL:  “2020 CHIP SEAL” 

 

The undersigned Bidder hereby agrees to begin work under the 

contract on or before the date to be specified in the written 

Notice to Proceed and to fully complete the project within forty-

five (45) consecutive calendar days.  The undersigned Bidder 

further agrees to pay, as liquidated damages, the sum of $380 for 

each consecutive calendar day thereafter as provided in Item 7 of 

the Information for Bidders. 

 

The undersigned Bidder has contacted, within 72 hours prior to 

this bid opening, the office of the Public Works Engineering Office 

and has determined that all Addenda are as follows: 

 

Addendum No. 1, dated __________; 

_________________________________ 

Addendum No. 2, dated __________; 

_________________________________ 

 

The undersigned Bidder acknowledges and agrees that this Proposal 

shall be good and may not be withdrawn for a period of 90 calendar 

days from the date of this bid opening. 

 

The undersigned Bidder is obligated to and shall show accurate 

unit prices as well as total amounts, and agrees that in the case 

of ambiguity between unit prices and total amounts or in the case 

of any other ambiguity the Owner may interpret an ambiguity in a 

manner most advantageous to the Owner or reject the bid. 

 

The undersigned Bidder further acknowledges and agrees that a bid 

that has been opened may not be changed for the purpose of 

correcting an error in the final bid price. 

 

The undersigned Bidder agrees to execute the Contract Agreement 

and furnish the required Performance Bond, Payment Bond, and 

Maintenance Bond within 15 calendar days from the date of 

acceptance of the Proposal. 
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CITY OF LONGVIEW, TEXAS 

“2020 CHIP SEAL” 

BID PROPOSAL 

 

 

 

 

PROPOSAL:  “2020 CHIP SEAL” 

 

 

The undersigned Bidder has attached and made a part of this 

Proposal a bid security in conformance with Item 5 of the 

Information for Bidders. 

 

Submitted by: 

 

 

 

____________________________       _____________________________ 

(Signature)                         (Firm) 

 

____________________________       _____________________________ 

(Name - Typed or Printed)           (Address) 

 

____________________________       _____________________________ 

(Title)                             (City,County,State,Zip Code) 

 

____________________________       _____________________________ 

(Attest - Date)                     (Area Code-Telephone Number) 

 

                                    

_____________________________ (Corporation Seal)                  

(Fax Number) 
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VENDOR COMPLIANCE TO STATE LAW 
 
 
The 1985 Session of the Texas Legislature passed House Bill 620 relative to the award of 
contracts to non-resident bidders.  This law provides that, in order to be awarded a contract 
as low bidder, non-resident bidders (out-of-state contractors whose corporate offices or 
principal place of business are outside of the state of Texas) bid projects for construction, 
improvements, supplies or services in Texas at an amount lower than the lowest Texas 
resident bidder by the same amount that a Texas resident bidder would be required to 
under bid a non-resident bidder in order to obtain a comparable contract in the state in 
which the non-residents principal place of business is located.  The appropriate blanks in 
Section A must be filled out by all out-of-state or non-resident bidders in order for your bid 
to meet specifications.  The failure of out-of-state or non-resident contractors to do so will 
automatically disqualify that bidder.  Resident bidders must check the blank in Section B. 
 
A. Non-resident vendors in ____________ (insert state), our principal place of 

business, are required to be _____________ percent lower than resident bidders by 
state law.  A copy of the statute is attached. 

 
Non-resident vendors in _____________ (insert state), our principal place of 
business, are not required to underbid resident bidders. 

 
B. _______ Our principal place of business or corporate offices are in the State of 

Texas. 
 
 
BIDDER: 
 
____________________________   By:__________________________ 
(company)            (signature) 
 
____________________________   _____________________________ 
(address)       (print name) 
 
____________________________   _____________________________ 
(city, state, zip)      (title)  
 
 
 

 THIS FORM MUST BE INCLUDED WITH YOUR SEALED BID 
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RESERVED FOR FORM 1295 

 

 Form 1295 
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Certificate of Interested Parties (Form 1295)  
Notice and Process 
 
In 2015, the Texas Legislature adopted House Bill 1295, which added Section 2252.908 of the Government Code. The 
law states that a governmental entity may not enter into certain contracts with a business entity unless the business 
entity submits a disclosure of interested parties to the governmental entity. The disclosure of interested parties will be 
submitted online via Form 1295 and must be submitted to the governmental entity prior to any signed contract and/or 
vote by the governing authority.  
 
The Filing Process:  

1. Prior to award by City Council, your firm will be required to log in to the Texas Ethics Commission, 
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm and fill out the Electronic Filing Application.  

2. Once submitted, the system will generate an electronic Form 1295 displaying a “Certificate Number.” Your 
firm must print, sign and notarize Form 1295.  

3. Within seven (7) business days from notification of pending award by the City of Longview Purchasing 
Department, the completed Form 1295 must be submitted to City of Longview.  

4. Your firm will need to repeat this process and obtain a separate Form 1295 each time you enter into a new 
contract, renew a contract or make modification and/or amendments to a City of Longview contract.  

 
Instructions and information are available at https://www/ethics.state.tx.us/tec/1295-Info.htm or you may call the Texas 
Ethics Commission at (512) 463-5800.  
 

BY SUBMITTING A BID YOUR FIRM AGREES TO ADHERE TO HB 1295 REFERENCED ABOVE  

 

Please Note:  No action required until notification of potential award by the City of Longview Purchasing 
Department. 

 

 

 



Exhibit A: Instructions for House Bill 1295 
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This form must be filled out before a recommendation to council for award of a contract can be made. 

Since City of Longview is a governmental entity, we are required by law to have you fill out Form 1295 on line at the web address listed below.  I 
have attached a copy of what the form will look like when you access it online.  Enter your business name, the agency/entity will be City of 
Longview, and Contract ID will be the bid # and description of the Bid, which is        2020-Chip Seal                                                   .  I have 
included a definition of interested parties: 

Interested Party means a person who has controlling interest in a business entity with whom a governmental entity or state agency contracts or 
who actively participates in facilitating the contract or negotiating the terms of the contract, including a broker, intermediary, adviser, or attorney 
for the business entity. 

Intermediary for purposes of this rule, means, a person who actively participates in the facilitation of the contract or negotiating the contract, 
including a broker, adviser, attorney or representative of or agent for the business entity who: 
1. receives compensation from the business entity for the person's participation; 
2. Communicates directly with the governmental entity or state agency on behalf of the business entity regarding the contract; and
3. Is not an employee of the business entity.

Once you have filled out the form online, the system will generate a form showing a certificate number. Please print this form, sign it and have it 
notarized.  Once it is notarized, please send it to me.  I am required by law to keep this certificate on file.  Please call me at 903-237-1324 if you 
have any questions. 

Once we have this form, the City can make a recommendation to City Council to award this contract. 

Certificate of Interested Parties (Form 1295) 

 In 2015, the Texas Legislature adopted House Bill 1295, which added Section 2252.908 of the Government Code. The law states that a 
government entity may not enter into certain contracts with a business entity unless the business entity submits a disclosure of interested parties to 
the government entity. The disclosure of interested parties will be submitted online via Form 1295 and must be submitted to the governmental 
entity prior to any signed contract and/or vote by the governing authority. 

The Filing Process: 

1. Since your firm was awarded a contract with City of Longview your firm is required to log in to the Texas Ethics
Commission, https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm and fill out the Electronic Filing Application. 

2.  Once submitted, the system will generate an electronic Form 1295 displaying a “Certificate Number.” Your firm must print, sign
and notarize Form 1295. 

3. As soon as possible the completed Form 1295 must be submitted to City of Longview.

4.  Your firm will need to repeat this process and obtain a separate Form 1295 each time you enter into a new contract, renew a
contract or make modification and/or amendments to a City of Longview contract. 

Instructions and information are available at https://www/ethics.state.tx.us/tec/1295-Info.htm or you may call the Texas Ethics 
Commission at (512) 463-5800.  
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STATEMENT OF MATERIALS AND SERVICES 

 

  City of Longview 

 

  Project Name:______________________________________ 

                      ______________________________________ 

 

  Total Materials Cost: $____________________ 

  Total Service Cost: $____________________ 

 

  TOTAL CONTRACT PRICE:  $____________________ 

 

Note:  The total materials cost plus the total services cost must equal the amount 

shown of the total contract price. 
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STANDARD FORM OF AGREEMENT 
 

Approved as to Legal Form by 
City of Longview Legal Counsel 

 
 

STATE OF TEXAS } 

COUNTY OF GREGG} 
 

 THIS AGREEMENT, made and entered into this               day of                 , A.D. 2020, by and between the 

City of Longview of the County of Gregg and State of Texas, acting through its City Manager, thereunto duly 

authorized so to do, Party of the First Part, hereinafter termed OWNER, and                                                         of 

the City of                  , County of                     and State of                 , Party of the Second Part, hereinafter termed 

CONTRACTOR. 
 
 WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned, to be 
made and performed by the Party of the First Part (OWNER), and under the conditions expressed in the bond 
bearing even date herewith, the said Party of the Second Part (CONTRACTOR), hereby agrees with the said Party 
of the First Part (OWNER) to commence and complete the construction of certain improvements described as 
follows: 
 

2020 CHIP SEAL 
 
and all extra work in connection therewith, under the terms as stated in this Standard Form of Agreement; all of the 
documents attached to this Standard Form of Agreement; all Plans, Specifications and drawings for the 2020 Chip 
Seal, as prepared by the OWNER’s engineer (herein entitled “ENGINEER”); and all printed or written explanatory 
materials of said Plans, Specifications and drawings.  The CONTRACTOR hereby agrees with the OWNER that the 
CONTRACTOR shall commence and complete all such construction and work at the CONTRACTOR’s own proper 
cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, 
insurance, and other accessories and services necessary to complete the said construction and work. 
 

The documents that are attached to and for all purposes made part of this Standard Form of Agreement 
include the Addenda, Advertisement to Bidders, Notice to Bidders, Information for Bidders, Statement of 
Qualifications, Certificate of Final Completion, Wage Rates, Liquidated Damages Calculation, CONTRACTOR’s 
Proposal, Vendor Compliance to State Law, Statement of Materials, Bid Bond, Certificate of Insurance, 
Performance Bond, Payment Bond, Maintenance Bond, General Conditions of Agreement, Special Conditions of 
Agreement and Technical Specifications.  This agreement shall also include all Plans, Specifications and Drawings 
for the 2020 Chip Seal, as prepared by the ENGINEER, and all printed or written explanatory materials of said 
Plans, Specifications and Drawings.  This Standard Form of Agreement and the documents listed herein shall 
collectively evidence and constitute the entire contract between the parties hereto regarding the subject matter 
hereof. 
 
 The CONTRACTOR hereby agrees to commence work within ten (10) days after the date written notice to 
do so shall have been given to him, and to complete the same within forty-five (45) calendar days after the date of 
the written notice to commence work, subject to such extensions of time as are provided by the General and Special 
Conditions of Agreement. 
 
 CONTRACTOR's failure to timely commence work or diligently pursue completion of the work within the 
time limitations set out herein shall constitute a material breach of this contract.  TIME IS OF THE ESSENCE IN 
THE PERFORMANCE OF THIS CONTRACT. 
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 The OWNER agrees to pay the CONTRACTOR in current funds the price or prices shown in the Proposal, 
which forms a part of this contract, such payments to be subject to the terms and conditions of this contract, 
including without limitation the General and Special Conditions of Agreement. 
 

Without regard to and notwithstanding any rules on conflicts of law, this contract shall be subject to and 
interpreted in conformance with the laws of the State of Texas, unless expressly required otherwise by federal law or 
regulations.  Venue for any action arising hereunder shall lie exclusively in Gregg County, Texas, for actions in state 
court and in the Eastern District of Texas, Tyler Division, for actions in federal court. 
 
 
IN WITNESS WHEREOF, the parties to these presents have executed this Agreement in the year and day first 
above written. 
 
 
                                                                                                        _________________________________________ 
             Party of the First Part (OWNER)                     Party of the Second Part (CONTRACTOR) 
 
 
By:                                                                   By:______________________________________  
 
 
ATTEST:      ATTEST: 
 
                                                                                                      _________________________________________ 
(Seal)       (Seal) 
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CITY OF LONGVIEW 
PURCHASING DEPARTMENT 

 
SENATE BILL 252 CERTIFICATION 

 

 

On this day, I, ______________________________________, the Purchasing 

Representative for City of Longview in Longview, Texas, pursuant to Texas Government 

Code, Chapter 2252, Section 2252.152 and Section 2252.153, certify that I did review 

the website of the Comptroller of the State of Texas concerning the listing of companies 

that is identified under Section 806.051, Section 807.051 or Section 2253.253 and I 

have ascertained that the below-named company is not contained on said listing of 

companies which do business with Iran, Sudan or any Foreign Terrorist Organization. 

 

___________________________________ 

Company Name 
 
___________________________________ 
RFP or Vendor number 
 
 
 
CERTIFICATION CHECK PERFORMED BY: 
 
________________________________________ 
Purchasing Representative 
 
________________________________________ 
Date 
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CITY OF LONGVIEW 
House Bill 89 Verification 

 
 

I, ______________________________________(Person name), the undersigned 

representative of_(Company or Business name)___________________________  

______________________________________________________________________

_____________________ ______________(hereafter referred to as company)  being 

an adult over the age of eighteen (18) years of age, after being duly sworn by the 

undersigned notary, do hereby depose and verify under oath that the company named-

above, under the provisions of Subtitle F, Title 10, Government Code Chapter 2270: 

1. Does not boycott Israel currently; and 

2. Will not boycott Israel during the term of the contract. 

Pursuant to Section 2270.001, Texas Government Code: 

1. “Boycott Israel” means refusing to deal with, terminating business activities with, or 

otherwise taking any action that is intended to penalize, inflict economic harm on, or 

limit commercial relations specifically with Israel, or with a person or entity doing 

business in Israel or in an Israeli-controlled territory, but does not include an action made 

for ordinary business purposes; and 

2. “Company” means a for-profit sole proprietorship, organization, association, 

corporation, partnership, joint venture, limited partnership, limited liability partnership, 

or any limited liability company, including a wholly owned subsidiary, majority-owned 

subsidiary, parent company or affiliate of those entities or business associations that 

exist to make a profit. 

______________________  ________________________________________ 
DATE     SIGNATURE OF COMPANY REPRESENTATIVE 
 
  
On this the  _____ day of _________________________, 20____, personally appeared 
________________________________________, the above-named person, who after 
by me being duly sworn, did swear and confirm that the above is true and correct. 
 
 
NOTARY SEAL    ____________________________________ 
      NOTARY SIGNATURE  
 
      ____________________________________ 
      Date  
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 PERFORMANCE BOND 
 
 
STATE OF TEXAS 
COUNTY OF GREGG  
 
 

KNOW ALL MEN BY THESE PRESENTS: That _________________________________ 
of the City of ____________________________County of                                                , and State 
of                                       , as principal, and                                                                                      
____________________________________________________authorized under the laws of the 
State of Texas to act as surety on bonds for principals, are held and firmly bound unto the City of 
Longview, Texas (Owner), in the penal sum of: __________________________________________ 
_____________________________________________Dollars ($_________________) for the 
payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, 
executors, successors and assigns, jointly and severally, by these presents: 
 
 

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated 
the                        day of                                                                                  , 2020, to complete 
 
 2020 CHIP SEAL 
 
 
which contract is hereby referred to and made a part hereof as fully and to the same extent as if 
copied at length herein. 
 
 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said 
Principal shall faithfully perform said Contract and shall in all respects duly and faithfully observe 
and perform all and singular the covenants, conditions and agreements in and by said contract agreed 
and covenanted by the Principal to be observed and performed, and according to the true intent and 
meaning of said Contract and the Plans and Specifications hereto annexed, then this obligation shall 
be void; otherwise to remain in full force and effect; 
 
 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 
2253 of the Texas Government Code, as amended, and all liabilities on this bond shall be determined 
in accordance with the provisions of said Chapter to the same extent as if it were copied at length 
herein. 
 
 

Surety, for value received, stipulates and agrees that no change, extension of time, alteration 
or addition to the terms of the contract, or to the work performed thereunder, or the plans, 
specifications, or drawings accompanying the same, shall in anywise affect its obligation on this 
bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to 
the terms of the contract, or to the work to be performed thereunder. 
  PB-1 



IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 
instrument this                                         day of                                                              , 2020. 
 
 
 
                                                                     _____________________________________  

Principal       Surety 
 
By                                                                By __________________________________  
 
Title                                                             Title ________________________________  
 
Address                                                       Address _____________________________  
 
                                                                   ____________________________________  
 
                                                                   ____________________________________ 
 
 
The name and address of the Resident Agent of Surety is: ________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________  
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 PAYMENT BOND 
 
 
STATE OF TEXAS 
COUNTY OF GREGG  
 
 

KNOW ALL MEN BY THESE PRESENTS: That_______________________________       
of the City of ______________________________County of                                                      , and 
State of                                                      , as principal, and                                                                   
                                                               authorized under the laws of the State of Texas to act as 
surety on bonds for principals, are held and firmly bound unto the City of Longview, Texas (Owner), 
in the penal sum of:_______________________________________________________     
_____________________________________________________ Dollars ($                                ) for 
the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, 
executors, successors and assigns, jointly and severally, by these presents: 
 
 

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated 
the                                  day of                                                                     , 2020, to construct 
 

2020 CHIP SEAL 
 
which contract is hereby referred to and made a part hereof as fully and to the same extent as if 
copied at length herein. 
 
 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said 
Principal shall pay all claimants supplying labor and material to him or a subcontractor in the 
prosecution of the work provided for in said contract, then, this obligation shall be void; otherwise to 
remain in full force and effect;  
 
 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 
2253 of the Texas Government Code, as amended, and all liabilities on this bond shall be determined 
in accordance with the provisions of said Chapter to the same extent as if it were copied at length 
herein. 
 
 

Surety, for value received, stipulates and agrees that no change, extension of time, alteration 
or addition to the terms of the contract, or to the work performed thereunder, or the plans, 
specifications, or drawings accompanying the same, shall in anywise affect its obligation on this 
bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to 
the terms of the contract, or to the work to be performed thereunder. 
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IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 
instrument this                                         day of                                                              , 2020. 
 
 
 
                                                                     _____________________________________  

Principal       Surety 
 
By                                                                By _________________________________ 
 
Title                                                             Title ________________________________ 
 
Address                                                       Address ______________________________ 
 
                                                                   ____________________________________ 
 
                                                                   ____________________________________      
                                                              
 
 
The name and address of the Resident Agent of Surety is:_________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
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 ONE-YEAR MAINTENANCE BOND 
 
 
STATE OF TEXAS      §  
 
COUNTY OF GREGG  § KNOW ALL MEN BY THESE PRESENTS: 
 
 

That we,  ________________________________________________________________ 
as Principal, hereinafter called "Contractor", and the other subscriber hereto as Surety, do hereby 
acknowledge ourselves to be held and firmly bound to the City of Longview, a municipal 
corporation, in the sum of 
_________________________________________________________DOLLARS  ($___________) 
for the payment of which sum well and truly to be made to the City of Longview, and its successors, 
the said Contractor and Surety do bind themselves, their successors and assigns jointly and severally. 
 The conditions of this obligation are such that: 
 

WHEREAS, the said Contractor has entered into a contract in writing with the City of 
Longview, Texas, dated of even date herewith, for completion of                                                    

 
2020 CHIP SEAL 

______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
all of such work to be done as set out in full in said contract and the plans and specifications therein 
referred to. 
 

NOW, THEREFORE, if the said Contractor shall repair, replace and restore any and all 
defects in or damages to said construction, occasioned by, and resulting within one (1) year from and 
after the day of the acceptance of said work by said City of Longview from defects in materials 
furnished by, or workmanship of the Contractor, in performing the work covered by said contract, 
then this obligation shall become null and void, and shall be of no further force and effect; otherwise, 
the same is to remain in full force and effect. 
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IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 
instrument on the respective dates written below their signatures. 
 
 
 
ATTEST/SEAL: (if a corporation) 
WITNESS: (if not a corporation)                               ___________________________________  
 (Principal) 
 
 
                                                               ____________________________________  
Name                                                      Name________________________________  
Title                                                        Title_________________________________  

Date_________________________________  
 
 
 
                                                                                ____________________________________                                                                      
 (Full Name of Surety) 
 
ATTEST/WITNESS: 
 
 
                                                               ____________________________________  
Name                                                      Name________________________________  
Title                                                        Title_________________________________  

Date_________________________________  
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GENERAL CONDITIONS OF AGREEMENT 
1.  DEFINITIONS OF TERMS 

 
 1.01 OWNER, CONTRACTOR AND ENGINEER.   The OWNER, the CONTRACTOR, 
and the ENGINEER are those persons or organizations identified as such in the Agreement and 
are referred to throughout the contract Documents as if singular in number and masculine in 
gender.  The term ENGINEER means the ENGINEER or his duly authorized representative.  
The ENGINEER shall be understood to be the ENGINEER of the OWNER, and nothing 
contained in the Contract Documents shall create any contractual or agency relationship between 
the ENGINEER and the CONTRACTOR. 
 
 1.02 CONTRACT DOCUMENTS.  The Contract Documents shall consist of the Notice to 
Contractors (Advertisement), Special Conditions (Instructions to Bidders), Proposal, Signed 
Agreement, Performance and Payment Bonds (when required), Special Bonds (when required), 
General Conditions of the Agreement, Plans, Technical Specifications, and all modifications 
thereof incorporated in any of the documents before the execution of the agreement. 
 
 The Contract Documents are complementary, and what is called for by any one shall be as 
binding as if called for by all.  In case of conflict between any of the Contract Documents, 
priority of interpretation shall be in the following order: Signed Agreement, Performance and 
Payment Bonds, Special Bonds (if  any), Proposal, Special Conditions of Agreement, Notice to 
Contractors, Technical Specifications, Plans, and General Conditions of Agreement. 
 
 1.03 SUB-CONTRACTOR.  The term Sub-Contractor, as employed herein, includes only 
those having a direct contract with the CONTRACTOR and it includes one who furnished 
material worked to a special design according to the plans or specifications of this work, but does 
not include one who merely furnished material not so worked. 
 
 1.04 WRITTEN NOTICE.  Written notice shall be deemed to have been duly served if 
delivered in person to the individual or to a member of the firm or to an officer of the corporation 
for whom it is intended, delivered by electronic fax, or if delivered at or sent by registered mail 
to the last business address known to him who gives the notice. 
 
 1.05 WORK.  The CONTRACTOR shall provide and pay for all materials, supplies, 
machinery, equipment, tools, superintendence, labor, services, insurance, and all water, light, 
power, fuel, transportation and other facilities necessary for the execution and completion of the 
work covered by the contract documents.  Unless otherwise specified, all materials shall be new 
and both workmanship and materials shall be of a good quality.  The CONTRACTOR shall, if 
required, furnish satisfactory evidence as to the kind and quality of materials.  Materials or work 
described in words which so applied have a well known technical or trade meaning shall be held 
to refer to such recognized standards. 
 
 1.06 EXTRA WORK.  The term “Extra Work” as used in this contract shall be understood 
to mean and include all work that may be required by the ENGINEER or OWNER to be done by 
the CONTRACTOR to accomplish any change, alteration or addition to the work shown upon 
the plans, or reasonably implied by the specifications, and not covered by the CONTRACTOR’S 
proposal, except as provided under “Changes and Alterations”, herein. 
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 1.07 WORKING DAY.  A “Working Day” is defined as any day not including Saturdays, 
Sundays or any legal holidays, in which weather or other conditions, not under the control of the 
CONTRACTOR, will permit construction of the principal units of the work for a period of not 
less than seven (7) hours between 7:00 a.m. and 6:00 p.m. 
 
 1.08 CALENDAR DAY.  “Calendar Day” is any day of the week or month, no days being 
excepted. 
 
 1.09 SUBSTANTIALLY COMPLETED.  By the term “substantially completed” is meant 
that the structure has been made suitable for use or occupancy or the facility is in condition to 
serve its intended purpose, but still may require minor miscellaneous work and adjustment. 
 

2.  RESPONSIBILITIES OF THE ENGINEER  AND THE CONTRACTOR. 
 
 2.01 OWNER-ENGINEER RELATIONSHIP.  The ENGINEER will be the OWNER’S 
representative during construction.  The duties, responsibilities and limitations of authority of the 
ENGINEER as the OWNER’S representative during construction are as set forth in the Contract 
Documents and shall not be extended or limited without written consent of the OWNER and 
ENGINEER.  The ENGINEER will advise and consult with the OWNER, and all of OWNER’S 
instructions to the CONTRACTOR shall be issued through the ENGINEER. 
 
 2.02 PROFESSIONAL INSPECTION BY ENGINEER.  The ENGINEER shall make 
periodic visits to the site to familiarize himself generally with the progress of the executed work 
and to determine if such work generally meets the essential performance and design features and 
the technical and functional engineering requirements of the Contract documents; provided and 
except, however, that the ENGINEER shall not be responsible for making any detailed, 
exhaustive, comprehensive or continuous on-site inspection of the quality or quantity of the work 
or be in any way responsible, directly or indirectly, for the construction means, methods, 
techniques, sequences, quality, procedures, programs, safety precautions or lack of same incident 
thereto or in connection therewith.  Notwithstanding any other provision of this agreement or any 
other contract document, the ENGINEER shall not be in any way responsible or liable for any 
acts, errors, omissions, or negligence of the CONTRACTOR, any subcontractor or any of the 
CONTRACTOR’S or subcontractor’s agents, servants or employees or any other person, firm or 
corporation performing or attempting to perform any of the work. 
 
 2.03 PAYMENTS FOR WORK.  The ENGINEER shall review CONTRACTOR’S 
applications for payment and supporting data, determine the amount owed to the 
CONTRACTOR and recommend to OWNER, in writing, payment to CONTRACTOR in such 
amounts.  Such recommendation of payment of CONTRACTOR’s application for payment 
constitutes a representation to the OWNER of ENGINEER’S professional judgement that the 
work has progressed to the point indicated to the best of his knowledge, information and belief, 
but such recommendation of payment of an application for payment to CONTRACTOR shall not 
be deemed as a representation by ENGINEER that ENGINEER has made any examination to 
determine how or for what purpose CONTRACTOR has used the moneys paid on account of the 
Contract price.  Further, ENGINEER’s determination of the amount owed to the 
CONTRACTOR and recommendation of payment shall both be advisory only and shall not be 
binding upon OWNER. 
 
 2.04  DISPUTE  DETERMINATIONS.  The ENGINEER initially shall determine all 
claims, disputes and other matters in question between the CONTRACTOR and the OWNER 
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relating to the execution or progress of the work or the interpretation of the Contract Documents 
and the ENGINEER’S decision shall be rendered in writing within a reasonable time. 
 
 2.05 LINES AND GRADES.  Unless otherwise specified, all lines and grades shall be 
furnished by the ENGINEER or his representative. Whenever necessary, construction work shall 
be suspended to permit performance of this work, but such suspension will be as brief as 
practicable and the CONTRACTOR shall be allowed no extra compensation therefor. The 
CONTRACTOR shall give the ENGINEER ample notice of the time and place where lines and 
grades will be needed.  All stakes, marks, etc., shall be carefully preserved by the 
CONTRACTOR, and in case of careless destruction or removal by him or his employees, such 
stakes, marks, etc., shall be replaced at the CONTRACTOR’S expense. 
 
 2.06 CONTRACTOR’S DUTY AND SUPERINTENDENCE.  The CONTRACTOR shall 
give adequate attention to the faithful prosecution and completion of this contract and shall keep 
on the work, during its progress, a competent superintendent and any necessary assistants.  The 
superintendent shall represent the CONTRACTOR in his absence and all directions given to him 
shall be as binding as if given to the CONTRACTOR. 
 
 The CONTRACTOR is and at all times shall remain an independent contractor, solely 
responsible for the manner and method of completing his work under this contract, with full 
power and authority to select the means, method and manner of performing such work, so long 
as such methods do not adversely affect the completed improvements, the OWNER and 
ENGINEER being interested only in the result obtained and conformity of such completed 
improvements to the plans, specifications and contract. 
 
 Likewise, the CONTRACTOR shall be solely responsible for the safety of himself, his 
employees and other persons, as well as for the protection of the safety of the improvements 
being erected and the property of himself or any other person, as a result of his operations 
hereunder.  Engineering construction drawings and specifications as well as any additional 
information concerning the work to be performed passing from or through the ENGINEER shall 
not be  interpreted as requiring or allowing CONTRACTOR to deviate from the plans and 
specifications,  the intent of such drawings, specifications and any other such instructions being 
to define with particularity the agreement of the parties as to the work the CONTRACTOR is to 
perform.  CONTRACTOR shall be fully and completely liable, at his own expense, for design, 
construction, installation and use, or non-use, of all items and methods incident to performance 
of the contract, and for all loss, damage or injury incident thereto, either to person or property, 
including, without limitation, the adequacy of all temporary supports, shoring, bracing, 
scaffolding, machinery or equipment, safety precautions or devices, and similar items or devices 
used by him during construction. 
 
 Any review of work in process, or any visit or observation during construction, or any 
clarification of plans and specifications, by the ENGINEER, or any agent, employee, or 
representative of either of them, whether through personal observation on the project site or by 
means of approval of shop drawings for temporary construction or construction processes, or by 
other means or method, is agreed by the CONTRACTOR to be for the purpose of observing the 
extent and nature of work completed or being performed, as measured against the drawings and 
specifications constituting the contract, or for the purpose of enabling CONTRACTOR to more 
fully understand the plans and specifications so that the completed construction work will 
conform thereto, and shall in no way relieve the CONTRACTOR from full and complete 
responsibility for the proper performance of his work on the project, including but without 
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limitation the propriety of  means and methods of the CONTRACTOR in performing said 
contract, and the adequacy of any designs, plans or other facilities for accomplishing such 
performance.  Deviation by the CONTRACTOR from plans and specifications that may have 
been in evidence during any such visitation or observation by the ENGINEER, or any of his 
representatives, whether called to the CONTRACTOR’S attention or not shall in no way relieve 
CONTRACTOR from his responsibility to complete all work in accordance with said plans and 
specifications. 
 
 2.07 CONTRACTOR’S UNDERSTANDING.  It is understood and agreed that the 
CONTRACTOR has, by careful examination, satisfied himself as to the nature and location of 
the work, the conformation of the ground, the character, quality and quantity of the materials to 
be encountered, the character of equipment and facilities needed preliminary to and during the 
prosecution of the work, the general and local conditions, and all other matters which can in any 
way affect the work under this contract.  No verbal agreement or conversation with any officer, 
agent or employee of the OWNER or ENGINEER either before or after the execution of this 
contract, shall affect or modify any of the terms or obligations herein contained. 
 
 2.08  CHARACTER OF WORKMEN.  The CONTRACTOR agrees to employ only 
orderly and competent men, skillful in the performance of the type of work required under this 
contract, to do the work; and agrees that whenever the ENGINEER shall inform him in writing 
that any man or men on the work are, in his opinion, incompetent, unfaithful or disorderly, such 
man or men shall be discharged from the work and shall not again be employed on the work 
without the ENGINEER’S written consent. 
 
 2.9 CONTRACTOR’S BUILDINGS.  The building of structures for housing men, or the 
erection of tents or other forms of protection, will be permitted only at such places as the 
ENGINEER shall direct, and the sanitary conditions of the grounds in or about such structures 
shall at all times be maintained in a manner satisfactory to the ENGINEER. 
 
 2.10 SANITATION.   Necessary conveniences for the use of laborers on the work, 
properly secluded from public observation, shall be constructed and maintained by the 
CONTRACTOR in such manner and at such points as shall be approved by the ENGINEER, and 
their use shall be strictly enforced. 
  
 2.11 SHOP DRAWINGS.  The CONTRACTOR shall submit to the ENGINEER, with such 
promptness as to cause no delay in his own work or in that of any other Contractor, four checked 
copies, unless otherwise specified, of all shop and/or setting drawings and schedules required for 
the work of the various trades, and the ENGINEER shall pass upon them with reasonable 
promptness, making desired corrections. The CONTRACTOR shall make any corrections 
required by the ENGINEER, file with him two corrected copies and furnish such other copies as 
may be needed.  The ENGINEER’S approval of such drawings or specification, unless he has in 
writing called the ENGINEER’S attention to such deviations at the time of submission, nor shall 
it relieve him from responsibility for errors of any sort in shop drawings or schedules.  It shall be 
the CONTRACTOR’S responsibility to fully and completely review all shop drawings to 
ascertain their effect on his ability to perform the required contract work in accordance with the 
plans and specifications and within the contract time. 
 
 Such review by the ENGINEER shall be for the sole purpose of determining the sufficiency 
of said drawings or schedules to result in finished improvements in conformity with the plans 
and specifications, and shall not relieve the CONTRACTOR of his duty as an independent 
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contractor as previously set forth, it being expressly understood and agreed that the ENGINEER 
does not assume any duty to pass upon the propriety or adequacy of such drawings or schedules, 
or any means or methods reflected thereby, in relation to the safety of either person or property 
during CONTRACTOR’S performance hereunder. 
 
 2.12 PRELIMINARY APPROVAL.  The ENGINEER shall not have the power to waive 
the obligations of this contract for the furnishing by the CONTRACTOR of good material, and 
of his performing good work as herein described, and in full accordance with the plans and 
specifications.  No failure or omission of the ENGINEER to discover, object to or condemn any 
defective work or material shall release the CONTRACTOR from the obligations to fully and 
properly perform the contract, including without limitations, the obligation to at once tear out, 
remove and properly replace the same at any time prior to final acceptance upon the discovery of 
said defective work or material; provided, however, that the ENGINEER shall, upon request of 
the CONTRACTOR, inspect and accept or reject any material furnished, and in event the 
material has been once accepted by the ENGINEER, such acceptance shall be binding on the 
OWNER, unless it can be clearly shown that such material furnished does not meet the 
specifications for this work. 
 
 Any questioned work may be ordered taken up or removed for re-examination, by the 
ENGINEER, prior to final acceptance, and if found not in accordance with the specifications for 
said work, all expense of removing, re-examination and replacement shall be borne by the 
CONTRACTOR, otherwise the expense thus incurred shall be allowed as EXTRA WORK, and 
shall be paid for by the OWNER; provided that, where inspection or approval is specifically 
required by the specifications prior to performance of certain work, should the CONTRACTOR 
proceed with such work without requesting prior inspection or approval he shall bear all expense 
of taking up, removing, and replacing this work if so directed by the ENGINEER. 
 
 2.13 DEFECTS AND THEIR REMEDIES.  It is further agreed that if the work or any part 
thereof, or any material brought on the site of the work for use in the work or selected for the 
same, shall be deemed by the ENGINEER as unsuitable or not in conformity with the 
specifications, the CONTRACTOR shall, after receipt of written notice thereof from the 
ENGINEER, forthwith remove such material and rebuild or otherwise remedy such work so that 
it shall be in full accordance with this contract. 
 
 2.14 CHANGES AND ALTERATIONS.  The CONTRACTOR further agrees that the 
OWNER may make such changes and alterations as the OWNER may see fit, in the line, grade, 
form, dimensions, plans or materials for the work herein contemplated, or any part thereof, either 
before or after the beginning of the construction, without affecting the validity of this contract 
and the accompanying Performance, Payment, and Maintenance Bonds. 
 
 If such changes or alterations diminish the quality of the work to be done, they shall not 
constitute the basis for a claim for damages, or anticipated profits on the work that may be 
dispensed with, except as provided for unit price items under Section 5 “Measurement and 
Payment.”  If the amount of work is increased, and the work can fairly be classified under the 
specifications, such increase shall be paid for according to the quantity actually done and at the 
unit price, if any, established for such work under this contract, except as provided for unit price 
items under Section 5 “Measurement and Payment;” otherwise, such additional work shall be 
paid for as provided under Extra Work. In case the OWNER shall make such changes or 
alterations as shall make useless any work already done or material already furnished or used in 
said work, then the OWNER shall recompense the CONTRACTOR for any material or labor so 
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used, and for any actual loss occasioned by such change, due to actual expenses incurred in 
preparation for the work as originally planned. 
 

3.  GENERAL OBLIGATIONS AND RESPONSIBILITIES 
 
 3.01 KEEPING PLANS AND SPECIFICATIONS ACCESSIBLE.  The ENGINEER 
shall furnish the CONTRACTOR with an adequate and reasonable number of copies of all plans 
and specifications without expense to him, and the CONTRACTOR shall keep one copy of the 
same constantly accessible on the work, with the latest revisions noted thereon. 
 
 3.02 OWNERSHIP OF DRAWINGS.  All drawings, specifications and copies thereof 
furnished by the ENGINEER shall not be reused on other work, and, with the exception of the 
signed contract sets, are to be returned to him on request, at the completion of the work. All 
models are the property of the OWNER. 
 
 3.03 ADEQUACY OF DESIGN.  It is understood that the OWNER believes it has 
employed competent engineers and designers.  It is, therefore, agreed that the OWNER shall be 
responsible for the adequacy of the design, sufficiency of the Contract Documents, the safety of 
the structure and the practicability of the operations of the completed project; provided the 
CONTRACTOR has complied with the requirements of the said Contract Documents, all 
approved modifications thereof, and additions and alterations thereto approved in writing by the 
OWNER.  The burden of proof of such compliance shall be upon the CONTRACTOR to show 
that he has complied with the said requirements of the Contract Documents, approved 
modifications thereof and all approved additions and alterations thereto. 
 
 3.04 RIGHT OF ENTRY.  The OWNER reserves the right to enter the property or location 
on which the works herein contracted for are to be constructed or installed, by such agent or 
agents as he may elect, for the purpose of inspecting the work, or for the purpose of constructing 
or installing such collateral work as said OWNER may desire. 
 
 3.05 COLLATERAL CONTRACTS.  The OWNER agrees to provide by separate contract 
or otherwise, all labor and material essential to the completion of the work specifically excluded 
from this contract, in such manner as not to delay the progress of the work, or damage said 
CONTRACTOR, except where such delays are specifically mentioned elsewhere in the Contract 
Documents. 
 
 3.06 DISCREPANCIES AND OMISSIONS.  It is further agreed that it is the intent of this 
contract that all work must be done and all material must be furnished in accordance with the 
generally accepted practice, and in the event of any discrepancies between the separate contract 
documents, the priority of interpretation defined under “Contract Documents” shall govern.  In 
the event that there is still any doubt as to the meaning and intent of any portion of the contract, 
specifications or drawings, the ENGINEER shall define which is intended to apply to the work. 
 
 3.07 EQUIPMENT, MATERIALS AND CONSTRUCTION PLANT.  The 
CONTRACTOR shall be responsible for the care, preservation, conservation, and protection of 
all materials, supplies, machinery, equipment, tools, apparatus, accessories, facilities, all means 
of construction, and any and all parts of the work, whether the CONTRACTOR has been paid, 
partially paid, or not paid for such work, until the entire work is completed and accepted. 
 
 3.08 DAMAGES.  In the event the OWNER is damaged in the course of the work by the act, 
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negligence, omission, mistake or default of the CONTRACTOR, or should the CONTRACTOR 
unreasonably delay the progress of the work being done by others on the job so as to cause loss 
for which the OWNER becomes liable, then the CONTRACTOR shall reimburse the OWNER 
for such loss. 
 
 3.09 PROTECTION AGAINST ACCIDENT TO EMPLOYEES AND THE PUBLIC.  
The CONTRACTOR shall at all times exercise reasonable precautions for the safety of 
employees and others on or near the work and shall comply with all applicable provisions of 
Federal, State, and Municipal safety laws and building and construction codes.  All machinery 
and equipment and other physical hazards shall be guarded in accordance with the “Manual of 
Accident Prevention in Construction” of the Associated General Contractors of America except 
where incompatible with Federal, State, or Municipal laws or regulations.  The CONTRACTOR 
shall provide such machinery guards, safe walkways, ladders, bridges, gangplanks, and other 
safety devices.  The safety precautions actually taken and their adequacy shall be the sole 
responsibility of the CONTRACTOR, acting at his discretion as an independent contractor. 
 
 3.10 PERFORMANCE, PAYMENT & MAINTENANCE BONDS.  Unless otherwise 
specified, it is further agreed by the parties to this Contract that the CONTRACTOR will execute 
separate performance, payment, and maintenance bonds, each in the sum of one hundred (100) 
percent of the total contract price, in standard forms for this purpose, guaranteeing faithful 
performance of the work and the fulfillment of any guarantees required, and further guaranteeing 
payment to all persons supplying labor and materials or furnishing him any equipment in the 
execution of the contract, and it is agreed that this Contract shall not be in effect until such 
performance, payment, and maintenance bonds are furnished and approved by the OWNER. 
 
 Unless otherwise approved in writing by the OWNER, the surety company underwriting the 
bonds shall be acceptable according to the latest list of companies holding certificates of 
authority from the Secretary of the Treasury of the United States. 
 
 Unless otherwise specified, the cost of the premium for the performance and payment bonds 
shall be included in the CONTRACTOR’S proposal 
 
 3.11 LOSSES FROM NATURAL CAUSES.  Unless otherwise specified, all loss or 
damage to the CONTRACTOR arising out of the nature of the work to be done, or from the 
action of the elements, or from any unforeseen circumstance in the prosecution of the same, or 
from unusual obstructions or difficulties which may be encountered in the prosecution of the 
work, shall be sustained and borne by the CONTRACTOR at his own cost and expense. 
 
 3.12 PROTECTION OF ADJOINING PROPERTY.  The said CONTRACTOR shall take 
proper means to protect the adjacent or adjoining property or properties in any way encountered, 
which might be injured or seriously affected by any process of construction to be undertaken 
under this Agreement, from any damage or injury by reason of said process of construction; and 
he shall be liable for any and all claims for such damage on account of his failure to fully protect 
all adjoining property.  The CONTRACTOR agrees to indemnify, save and hold harmless the 
OWNER and ENGINEER against any claim or claims for damages due to any injury to any 
adjacent or adjoining property, arising or growing out of the performance of the contract; but any 
such indemnity shall not apply to any claim of any kind arising out of the existence or character 
of the work. 
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3.13 PROTECTION AGAINST CLAIMS OF SUB-CONTRACTORS, LABORERS, 
MATERIALMEN AND FURNISHERS OF MACHINERY, EQUIPMENT AND 
SUPPLIES.  The CONTRACTOR agrees that he will indemnify and save the OWNER and 
ENGINEER harmless from all claims growing out of the lawful demands of sub-contractors, 
laborers, workmen, mechanics, materialmen and furnishers of machinery and parts thereof, 
equipment, power tools, and all supplies, including commissary, incurred in the furtherance of 
the performance of this contract.  When so desired by the OWNER, the CONTRACTOR shall 
furnish satisfactory evidence that all obligations of the nature hereinabove designated have been 
paid, discharged or waived.  If the CONTRACTOR fails so to do, then the OWNER may at the 
option of the CONTRACTOR either pay directly any unpaid bills of which the OWNER has 
written notice, or withhold from the CONTRACTOR’S unpaid compensation a sum of money 
deemed reasonably sufficient to liquidate any and all such lawful claims until satisfactory 
evidence is furnished that all liabilities have been fully discharged, whereupon payments to the 
CONTRACTOR shall be resumed in full, in accordance with the terms of this contract, but in no 
event shall the provisions of this sentence be construed to impose any obligation upon the 
OWNER by either the CONTRACTOR or his Surety. 
 
 3.14 PROTECTION AGAINST ROYALTIES OR PATENTED INVENTION.  The 
CONTRACTOR shall pay all royalties and license fees, and shall provide for the use of any 
design, device, material or process covered by letters patent or copyright by suitable legal 
agreement with the patentee or owner.  The CONTRACTOR shall defend all suits or claims for 
infringement of any patent or copyright rights and shall indemnify and save the OWNER and 
ENGINEER harmless from any loss on account thereof, except that the OWNER shall defend all 
such suits and claims and shall be responsible for all such loss when a particular design, device, 
material or process or the product of a particular manufacturer or manufacturers is specified or 
required by the OWNER; provided, however, if choice of alternate design, device, material or 
process is allowed to the CONTRACTOR, then CONTRACTOR shall indemnify and save 
OWNER harmless from any loss on account thereof.  If the material or process specified or 
required by the OWNER is an infringement, the CONTRACTOR shall be responsible for such 
loss unless he promptly gives such information to the OWNER. 
 
 3.15 LAWS AND ORDINANCES.  The CONTRACTOR shall at all times observe and 
comply with all Federal, State and local laws, ordinances and regulations, which in any manner 
affect the contract or the work, and shall indemnify and save harmless the OWNER and 
ENGINEER against any claim arising from the violation of any such laws, ordinances, and 
regulations whether by the CONTRACTOR or his employees, except where such violations are 
called for by the provisions of the contract Documents.  If the CONTRACTOR observes that the 
plans and specifications are at variance therewith, he shall promptly notify the ENGINEER in 
writing, and any necessary changes shall be adjusted as provided in the contract for changes in 
the work.  If the CONTRACTOR performs any work knowing it to be contrary to such laws, 
ordinances, rules and regulations, and without such notice to the ENGINEER, he shall bear all 
costs arising therefrom.  In case the OWNER is a body politic and corporate, the law from which 
it derives its powers, insofar as the same regulates the objects for which, or the manner in which, 
or the conditions under which the OWNER may enter into contract, shall be controlling, and 
shall be considered as part of this contract, to the same effect as though embodied herein. 
 
 3.16 ASSIGNMENT AND SUBLETTING.  The CONTRACTOR further agrees that he 
will retain personal control and will give his personal attention to the fulfillment of this contract 
and that he will not assign by Power of Attorney, or otherwise, or sublet said contract without the 
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written consent of the ENGINEER, and that no part or feature of the work will be sublet to 
anyone objectionable to the ENGINEER or the OWNER.  The CONTRACTOR further agrees 
that the subletting of any portion or feature of the work, or materials required in the performance 
of this contract, shall not relieve the CONTRACTOR from his full obligations to the OWNER, 
as provided by this Agreement. 
 
 3.17 INDEMNIFICATION.  The CONTRACTOR shall defend, indemnify and hold 
harmless the OWNER and the ENGINEER and their respective officers, agents and employees, 
from and against all damages, claims, losses, demands, suits, judgments and costs, including 
reasonable attorneys’ fees and expenses, arising out of or resulting from the performance of the 
work, provided that any such damages, claim, loss, demand, suit, judgment, cost or expense: 
 
(1) is attributable to bodily injury, sickness, disease or death or to injury to or destruction of 

tangible property (other than the work itself) including the loss of use resulting therefrom; 
and,  

 
(2) is caused in whole or in part by any negligent act or omission of the Contractor, any 

Subcontractor, anyone directly or indirectly employed by any one of them or anyone for 
whose acts any of them may be liable, regardless of whether or not it is caused in part by a 
party indemnified hereunder. 

 
 The obligation of the CONTRACTOR under this Paragraph shall not extend to the liability of 
the ENGINEER, his agents or employees arising out of the preparation or approval of maps, 
drawings, reports, surveys, Change Orders, designs or specifications, or the giving of or the 
failure to give directions or instructions by the ENGINEER, his agents or employees, provided 
such giving or failure to give is the primary cause of the injury or damage. 
 
 3.18 INSURANCE.  The CONTRACTOR at his own expense shall purchase, maintain and 
keep in force such insurance as will protect him from claims set for the below which may arise 
out of or result from the CONTRACTOR’S operations under the Contract, whether such 
operations be by himself or by any Subcontractor or by anyone directly or indirectly employed 
by any of them, or by anyone for whose acts any of them may be liable: 
 
(1) workmen’s compensation claims, disability benefits and other similar employee benefit acts; 
 
(2) claims for damages because of bodily injury, personal injury, occupational sickness or 

disease, or death of his employees, and claims insured by usual bodily injury liability 
coverages; 

 
(3) claims for damages because of bodily injury, personal injury, sickness or disease, or death of 

any person other than his employees, and claims insured by usual bodily injury liability 
coverages; and 

 
(4) claims for damages because of injury to or destruction of tangible property, including loss of 

use resulting therefrom. 
 
 3.18.1 CERTIFICATE OF INSURANCE.  Before commencing any of the work, 
CONTRACTOR shall file with the OWNER valid Certificates of Insurance acceptable to the 
OWNER and the ENGINEER.  Such Certificates shall contain a provision that coverages 
afforded under the policies will not be canceled until at least ten days prior written notice has 
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been given to the OWNER.   
 
 The CONTRACTOR shall also file with the OWNER valid Certificates of Insurance 
covering all sub-contractors. 
 

4.  PROSECUTION AND PROGRESS 
 
 4.01 TIME AND ORDER OF COMPLETION.  It shall be the responsibility of the 
CONTRACTOR to commence work within ten(10) days after the date of written notice to 
proceed, and to diligently prosecute the project to completion within the time set out herein.  
This responsibility to proceed diligently shall not be interpreted as OWNER’S right to dictate 
CONTRACTOR’S order of precedence in performance of the work; provided, however, that the 
order and the time of prosecution shall be such that the work shall be substantially completed as 
a whole and in part, in accordance with this contract, the plans and specifications, and within the 
time of completion designated in the Proposal; provided, also, that when the OWNER is having 
other work done, either by contract or by his own force, the ENGINEER may direct the time and 
manner of constructing the work done under this contract, so that conflict will be avoided and the 
construction of the various works being done for the OWNER shall be harmonized. 
 
 The CONTRACTOR shall submit, at such times as may reasonably be requested by the 
ENGINEER, schedules which shall show the order in which the CONTRACTOR proposes to 
carry on the work, with dates at which the CONTRACTOR will start the several parts of the 
work, and estimated dates of completion of the several parts. 
 
 4.02 EXTENSION OF TIME.  Should the CONTRACTOR be delayed in the completion of 
the work by any act or neglect of the OWNER or ENGINEER, or of any employee of either, or 
by other contractors employed by the OWNER, or by changes ordered in the work, or by strikes, 
lockouts, fires, and unusual delays by common carriers, or unavoidable cause or causes beyond 
the CONTRACTOR’S control, or by any cause which the ENGINEER shall decide justifies the 
delay, then an extension of time shall be allowed for completing the work, sufficient to 
compensate for the delay, the amount of the extension to be determined by the ENGINEER, 
provided, however, that the CONTRACTOR shall give the ENGINEER prompt notice in writing 
of the cause of such delay. 
 
 4.03 HINDRANCES AND DELAYS.  No claims shall be made by the CONTRACTOR for 
damages resulting from hindrances or delays from any cause (except where the work is stopped 
by order of the OWNER) during the progress of any portion of the work embraced in this 
contract.  In case said work shall be stopped by the act of the OWNER, then such expense as in 
the judgment of the ENGINEER is caused by such stoppage of said work shall be paid by the 
OWNER to the CONTRACTOR; provided, however, that OWNER shall not be responsible for 
damages attributable to work stoppages by OWNER in the instance of CONTRACTOR’S failure 
to timely perform as set out in Paragraph 7 of these General Conditions. 
 

5.  MEASUREMENT AND PAYMENT 
 
 5.01 QUANTITIES AND MEASUREMENTS.  No extra or customary measurements of 
any kind will be allowed, but the actual measured and/or computed length, area, solid contents, 
number and weight only shall be considered, unless otherwise specifically provided. 
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 5.02 ESTIMATED QUANTITIES.  This agreement, including the specifications, plans and 
estimate, is intended to show clearly all work to be done and material to be furnished hereunder.  
where the estimated quantities are shown for the various classes of work to be done and material 
to be furnished under this contract, they are approximate and are to be used only as a basis for 
estimating the probable cost of the work and for comparing the proposals offered for the work.  It 
is understood and agreed that the actual amount of work to be done and material to be furnished 
under this contract may differ somewhat from these estimates, and that where the basis for 
payment under this contract is the unit price method, payment shall be for the actual amount of 
such work done and the material furnished. 
 
 Where payment is based on the unit price method, the CONTRACTOR agrees that he will 
make no claim for damages, anticipated profits or otherwise on account of any differences which 
may be found between the quantities of work actually done, the material actually furnished under 
this contract and the estimated quantities contemplated and contained in the proposal; provided, 
however, that in case the actual quantity of any major item should become as much as 20% more 
than, or 20% less than the estimated or contemplated quantity for such items, than either party to 
this Agreement, upon demand, shall be entitled to a revised consideration upon the portion of the 
work above or below 20% of the estimated quantity. 
 
 A “Major Item” shall be construed to be any individual bid item incurred in the proposal that 
has a total cost equal to or greater than five(5) percent of the total contract cost, computed on the 
basis of the proposal quantities and the contract unit prices. 
 
 Any revised consideration is to be determined by agreement between the parties, otherwise 
by the terms of this Agreement, as provided under “Extra Work”. 
 
 5.03 PRICE OF WORK.  In consideration of the furnishing of all the necessary labor, 
equipment and material, and the completion of all work by the CONTRACTOR, and on the 
completion of all work and of the delivery of all material embraced in this Contract in full 
conformity with the specifications and stipulations herein contained, the OWNER agrees to pay 
the CONTRACTOR the prices set forth in the Proposal hereto attached, which has been made a 
part of this contract. The CONTRACTOR hereby agrees to receive such prices in full for 
furnishing all material and all labor required for the aforesaid work, also for all expense incurred 
by him, and for well and truly performing the same and the whole thereof int he manner and 
according to this Agreement. 
 
 5.04 PARTIAL PAYMENTS.  On or before the 10th day of each month, the 
CONTRACTOR shall prepare and submit to the ENGINEER a statement showing as completely 
as practicable the total value of the work done by the CONTRACTOR up to and including the 
last day of the preceding month; said statement shall also include the value of all sound materials 
delivered on the site of the work that are to be fabricated into the work.  The ENGINEER shall 
review said statement and recommend to the OWNER approval, modification or rejection of 
same. 
 
 Within 30 consecutive calendar days after approval of the aforesaid statement by the 
OWNER, the OWNER shall pay the CONTRACTOR the total amount of the approved 
statement, less 10 percent of the amount thereof, which 10 percent shall be retained until final 
payment, and further less all previous payments and all further sums that may be retained by the 
OWNER under the terms of this Agreement. It is understood, however, that in case the whole 
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work be near to completion and some unexpected and unusual delay occurs due to no fault or 
neglect on the part of the CONTRACTOR, the OWNER may, upon written recommendation of 
the ENGINEER, pay a reasonable and equitable portion of the retained percentage to the 
CONTRACTOR; or the CONTRACTOR at the OWNER’S option, may be relieved of the 
obligation to fully complete the work and, thereupon, the CONTRACTOR shall receive payment 
of the balance due him under the contract subject only to the conditions stated under “Final 
Payment”. 
 
 5.05 USE OF COMPLETED PORTIONS.  The OWNER shall have the right to take 
possession of and use any completed or partially completed portions of the work, not 
withstanding the time for completing the entire work or such portions may not have expired but 
such taking possession and use shall not be deemed an acceptance of any work not completed in 
accordance with the Contract Documents.  If such prior use increases the cost of or delays the 
work, the CONTRACTOR shall be entitled to such extra compensation, or extension of time, or 
both, as the ENGINEER may determine. 
 
 The CONTRACTOR shall notify the ENGINEER when, in the CONTRACTOR’S opinion, 
the contract is “substantially completed” and when so notifying the ENGINEER, the 
CONTRACTOR shall furnish to the ENGINEER in writing a detailed list of unfinished work.  
The ENGINEER will review the CONTRACTOR’S list of unfinished work and will add thereto 
such items as the CONTRACTOR has failed to include.  The “substantial completion’ of the 
structure or facility shall not excuse the CONTRACTOR from performing all of the work 
undertaken, whether of a minor or major nature, and thereby completing the structure or facility 
in accordance with the Contract Documents. 
 
 5.06 FINAL COMPLETION AND ACCEPTANCE.  Within ten(10) days after the 
CONTRACTOR has given the ENGINEER written notice that the work has been completed, or 
substantially completed, the ENGINEER and the OWNER shall inspect the work and within said 
time, if the work is found to be completed or substantially completed in accordance with the 
Contract Documents, the ENGINEER shall issue to the OWNER and the CONTRACTOR his 
Certificate of Completion, and thereupon shall place the project on the next available City 
Council agenda for final acceptance and approval of final payment. 
 
 5.07 FINAL PAYMENT.  Upon the issuance of the Certificate of Completion, the 
ENGINEER shall proceed to make final measurements and prepare final statement of the value 
of all work performed and materials furnished under the terms of the Agreement and shall certify  
same to the OWNER, who shall pay to the CONTRACTOR, within 30 consecutive calendar 
days after formal acceptance of the completed project by the City Council, the balance due the 
CONTRACTOR under the terms of this Agreement, provided he has fully performed his 
contractual obligations under the terms of this contract; and said payment shall be come due in 
any event upon said performance by the CONTRACTOR.  Neither the Certificate of Acceptance 
nor the final payment, nor any provision in the contract Documents, shall relieve the 
CONTRACTOR of the obligation for fulfillment of any warranty which may be required. 
 
 5.08 PAYMENTS WITHHELD.  The OWNER may, on account of subsequently 
discovered evidence, withhold or nullify the whole or part of any certificate to such extent as 
may be necessary to protect himself from loss on account of: 
 
(a) defective work not remedied 
(b) claims filed or reasonable evidence indicating probable filing of claims 
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(c) failure of the CONTRACTOR to make payments properly to subcontractors or for material 
or labor 

(d) damage to another contractor 
(e) reasonable doubt that the work can be completed for the unpaid balance of the contract 

amount 
(f) reasonable indication that the work will not be completed within the contract time 
 
 When the above grounds are removed or the CONTRACTOR provides a Surety Bond 
satisfactory to the OWNER, which will protect the OWNER in the amount withheld, payment 
shall be made for amounts withheld because of them. 
 
 5.09 DELAYED PAYMENTS.  Should the OWNER fail to make payment to the 
CONTRACTOR of the sum named in any partial or final statement, when payment is due, then 
the OWNER shall pay to the CONTRACTOR, in addition to the sum shown as due by such 
statement, interest thereon at the rate of six(6) percent per annum, unless otherwise specified, 
from date due as provided under “Partial Payments” and “Final Payments”, until fully paid, 
which shall fully liquidate any injury to the CONTRACTOR growing out of such delay in 
payment. 
 

6.  EXTRA WORK AND CLAIMS 
 
 6.01 CHANGE ORDERS.  Without invalidating this Agreement, the OWNER may, at any 
time or from time to time, order additions, deletions or revisions to the work; such changes will 
be authorized by Change Order to be prepared by the ENGINEER for execution by the OWNER 
and the CONTRACTOR.  The Change Order shall set forth the basis for any change in contract 
price, as hereinafter set forth for Extra Work, and any change in contract time which may result 
from the change. 
 
 In the event the CONTRACTOR shall refuse to execute a Change Order which has been 
prepared by the ENGINEER and executed by the OWNER, the ENGINEER may in writing 
instruct the CONTRACTOR to proceed with the work as set for the in the Change Order and the 
CONTRACTOR may make claim against the OWNER for Extra Work involved therein, as 
hereinafter provided. 
 
 6.02 MINOR CHANGES. The ENGINEER may authorize minor changes in the work not 
inconsistent with the overall intent of the Contract Documents and not involving an increase in 
Contract Price.  If the CONTRACTOR believes that any minor change or alteration authorized 
by the ENGINEER involves Extra Work and entitles him to an increase in the Contract Price, the 
CONTRACTOR shall make written request to the ENGINEER for a written Field Order. 
 
 In such case, the CONTRACTOR by copy of his communication to the ENGINEER or 
otherwise in writing shall advise the OWNER of his request to the ENGINEER for a written 
Field Order and that the work involved may result in an increase in the Contract Price. 
 
 Any request by the CONTRACTOR for a change in Contract Price shall be made prior to 
beginning the work covered by the proposed change. 
 
 6.03 EXTRA WORK.  It is agreed that the basis of compensation to the CONTRACTOR 
for work either added or deleted by a Change Order or for which a claim for Extra Work is made 
shall be determined by one or more of the following methods: 
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Method (A): by agreed unit prices; or 
 
Method (B): by agreed lump sum; or 
 
Method (C): if neither Method (A) nor Method (B) be agreed upon before the Extra Work is 
commenced, then the CONTRACTOR shall be paid the “actual field cost” of the work, plus 
fifteen (15) percent. 
 
 In the event said Extra Work be performed and paid for under Method (C), then the 
provisions of this paragraph shall apply and the “actual field cost” is hereby defined to include 
the cost to the CONTRACTOR of all workmen, such as foreman, timekeepers, mechanics and 
laborers, and materials, supplies, teams, trucks, rentals on machinery and equipment, for the time 
actually employed or used on such Extra Work, plus actual transportation charges necessarily 
incurred, together with all power, fuel, lubricants, water and similar operating expenses, also all 
necessary incidental expenses incurred directly on account of such Extra Work, including Social 
Security, Old Age Benefits, and other payroll taxes, and, a rateable proportion of premiums on 
Performance,  Payment, and Maintenance Bonds, Public Liability and Property Damage and 
Workmen’s Compensation, and all other insurance as may be required by any law or ordinance, 
or directed by the OWNER, or by them agreed to.  The ENGINEER may direct the form in 
which accounts of the “actual field cost” shall be kept and the records of these accounts shall be 
made available to the ENGINEER.  The ENGINEER or OWNER may also specify in writing, 
before the work commences, the method of doing the work and the type and kind of machinery 
and equipment to be used; otherwise these matters shall be determined by the CONTRACTOR.  
Unless otherwise agreed upon, the prices for the use of machinery and equipment shall be 
determined by using 100 percent, unless otherwise specified, of the latest schedule of Equipment 
Ownership Expense adopted by the Associated General Contractors of America.  Where 
practicable the terms and prices for the use of machinery and equipment shall be incorporated in 
the Written Extra Work Order.  The fifteen (15%) percent of the “actual field cost” to be paid the 
CONTRACTOR shall cover and compensate him for his profit, overhead, general 
superintendence and field office expense, and all other elements of cost and expense not 
embraced within the “actual field cost” as herein defined, save that where the CONTRACTOR’S 
Camp or Field Office must be maintained primarily on account of such Extra work; then the cost 
to maintain and operate the same shall be included in the “actual field cost”. 
 
 No claim for Extra work of any kind will be allowed unless ordered in writing by the 
ENGINEER.  In case any orders or instructions, either oral or written, appear to the 
CONTRACTOR to involve Extra Work for which he should receive compensation or an 
adjustment in the construction time, he shall make written request to the ENGINEER for written 
order authorizing such Extra Work.  Should a difference of opinion arise as to what does or does 
not constitute Extra Work, or as to the payment therefor, and the ENGINEER insists upon its 
performance, the CONTRACTOR shall proceed with the work after making written request for 
written order and shall keep an accurate account of the “actual field cost” thereof, as provided 
under Method (C).  
 
 6.04 TIME OF FILING CLAIMS.  It is further agreed by both parties hereto that all 
questions of dispute or adjustment presented by the CONTRACTOR shall be in writing and filed 
with the ENGINEER within thirty (30) days after the ENGINEER has given any directions, 
order or instruction to which the CONTRACTOR desires to take exception.  The ENGINEER 
shall reply within thirty (30) days to such written exceptions by the CONTRACTOR and render 
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his final decision in writing.  It is further agreed that final acceptance of the work by the 
OWNER and the acceptance by the CONTRACTOR of the final payment shall be a bar to any 
claims by either party, except where noted otherwise in the Contract Documents.  Contractor’s 
failure to timely comply with the time limitations set out herein shall waive any entitlement to 
dispute or adjustment. 
 

 
7.  CONTRACTOR’S  TIMELY PERFORMANCE 

 
 7.01 CONTRACTOR’S OBLIGATION TO TIMELY PERFORM. In case the 
CONTRACTOR should abandon or otherwise fail or refuse to commence, continue, or resume 
work within ten (10) days after written notification from the OWNER, or the ENGINEER, or if 
the CONTRACTOR fails to comply with the orders of the ENGINEER, when such orders are 
consistent with the Contract Documents, then, and in that case, where performance and payment 
bonds exist, the Sureties on these bonds shall be notified in writing and directed to complete the 
work, and a copy of said notice shall be delivered to the CONTRACTOR.   
 
 7.02 OWNER’S IMMEDIATE REMEDY.  After receiving said notice of failure to 
perform the CONTRACTOR shall not remove from the work any machinery, equipment, tools, 
materials, or supplies then on the job, but the same, together with any materials and equipment 
under contract for the work, may be held for use on the work by the OWNER or the Surety on 
the performance bond, or another contractor in completion of the work; and the CONTRACTOR 
shall not receive any rental or credit therefor (except when used in connection with extra work, 
where credit shall be allowed as provided for under Section 6, Extra Work and Claims), it being 
understood that the use of such equipment and materials will ultimately reduce the cost to 
complete the work and be reflected in the final settlement. 
 
 7.03 OWNER’S ADDITIONAL REMEDIES.  Where there is no performance bond 
provided or in case the Surety should fail to commence compliance with the notice of failure to 
perform hereinbefore provided for, within ten (10) days after service of such notice, then the 
OWNER may provide for completion of the work in either of the following elective manners: 
 
 7.03.1 The OWNER may thereupon employ such force of men and use such machinery, 
equipment, tools, materials and supplies as said OWNER may deem necessary to complete the 
work and charge the expense of such labor, machinery, equipment, tools, materials and supplies 
to said CONTRACTOR, and expense so charged shall be deducted and paid by the OWNER out 
of such moneys as may be due, or that may thereafter at any time become due to the 
CONTRACTOR under and by virtue of this Agreement.  In case such expense is less than the 
sum which would have been payable under this contract, if the same had been completed by the 
CONTRACTOR, then said CONTRACTOR shall receive the difference.  In case such expense is 
greater than the sum which would have been payable under this contract, if the same had been 
completed by said CONTRACTOR, then the CONTRACTOR and/or his Surety shall pay the 
amount of such excess to the OWNER; or 
 
 7.03.2   In the instance of CONTRACTOR’S failure to perform in the commencement of the 
contract, and if bids remain outstanding and enforceable from the original bid process, OWNER 
may award the contract to the next qualified low bidder who will accept the contract.  If all bids 
have expired or no qualified bidder will accept the work, then the OWNER under sealed bids, 
after five (5) days notice published one or more times in a newspaper having general circulation 
in the county of the location of the work, may let the contract for the completion of the work 
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under substantially the same terms and conditions which are provided in this contract.  In case 
any increase in cost to the OWNER under the new contract as compared to what would have 
been the cost under this contract, such increase shall be charged to the CONTRACTOR and the 
Surety shall be and remain bound therefor.  However, should the cost to complete any such new 
contract prove to be less than what would have been the cost to compete under this contract, the 
CONTRACTOR and/or his Surety shall be credited therewith. 
 
 When the work has been substantially completed, the CONTRACTOR and his Surety shall 
be so notified and Certificates of Completion and Acceptance, as provided in Paragraph 5.06 
hereinabove, shall be issued.  A complete itemized statement of the contract accounts, certified 
to by the ENGINEER as being correct, shall then be prepared and delivered to the 
CONTRACTOR and his Surety, whereupon the CONTRACTOR and/or his Surety, or the 
OWNER as the case may be, shall pay the balance due as reflected by said statement, within 
fifteen (15) days after the date of such Certificate of Completion. 
 
 In the event the statement of accounts shows that the cost to complete the work is less than 
that which would have been the cost to the OWNER had the work been completed by the 
CONTRACTOR under the terms of this contract; or when the CONTRACTOR and/or his Surety 
shall pay the balance shown to be due by them to the OWNER, then all machinery, equipment, 
tools, materials, or supplies left on the site of the work shall be turned over to the 
CONTRACTOR and/or his Surety.  Should the cost to complete the work exceed the contract 
price, and the CONTRACTOR and/or his Surety fail to pay the amount due the OWNER within 
the time designated hereinabove, and there remains any machinery, equipment, tools, materials, 
or supplies on the site of the work, notice thereof, together with an itemized list of such 
equipment and materials, shall be mailed to the CONTRACTOR and his Surety at the respective 
addresses designated in this contract, provided, however, that actual written notice given in any 
manner will satisfy this condition.  After mailing, or other giving of such notice, such property 
shall be held at ordinary care to protect such property.  After fifteen (15) days from the date of 
said notice the OWNER may sell such machinery, equipment, tools, materials, or supplies and 
apply the net sum derived from such sale to the credit of the CONTRACTOR and his Surety.  
Such sale may be made at either public or private sale, with or without notice, as the OWNER 
may elect. The OWNER shall release any machinery, equipment, tools, materials, or supplies, 
which remain on the work, and belong to persons other than the CONTRACTOR or his Surety, 
to their proper owners.  The books on all operations provided herein shall be open to the 
CONTRACTOR and his Surety. 
 
 7.04 The remedies set herein for CONTRACTOR’S failure to timely perform shall not be 
exclusive; OWNER shall be entitled to exercise any and all other remedies under this contract or 
available to OWNER at law or in equity, in the event of CONTRACTOR’S failure to timely 
perform. 
 

8.  GOVERNMENT CODE REQUIREMENTS 
 

8.01 This section only applies to contracts equal to or greater than $1,000,000.  The 
requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract and 
the CONTRACTOR or vendor agrees that the contract can be terminated if the CONTRACTOR 
or vendor knowingly or intentionally fails to comply with a requirement of that subchapter. 
 



 SP-1 

SPECIAL CONDITIONS OF AGREEMENT 
 
 
SP-1. LINES AND GRADES.  The construction plans include a horizontal control 

line (baseline) and vertical control points (bench marks).  These have been 
established in the field and will be re-established or shown to the Contractor 
prior to commencing construction.  After construction has started, the 
Contractor shall be responsible for protecting and preserving these controls.  
From these controls, the Contractor shall stake all alignments for the work and 
will be responsible for all horizontal and vertical construction staking. 

 
SP-2. SUPERINTENDENCE.  The Contractor or his appointed Superintendent(s) 

shall provide proper superintendence for this entire project.  Correspondence, 
questions concerning the project, interpretations and instructions shall be to or 
through the Contractor or the Superintendent.  The Engineer will not in any 
manner supervise the Contractor's workmen or subcontractors.  The Contractor 
or his Superintendent shall be on the job site whenever work is in progress. 

 
SP-3. PROJECT MAINTENANCE.  The project area shall be maintained by the 

Contractor in a neat, passable condition.  Vehicular access shall be maintained 
to every house and adjacent property.  The Contractor shall provide a crew to 
maintain streets and driveways during holidays and weekends for the period of 
this contract. 

 
SP-4. EXTENSION OF TIME.  The Contractor may make written request for an 

extension of time because of acts of God, acts of war, strikes, or unavailability 
of materials because of failure of the manufacturer or transporter.  The 
Contractor shall support, by written evidence, any claim for a time extension 
because of any delay in receipt of material.  An extension of time will not be 
granted for normal material delivery times, or failure of the Contractor to act 
properly toward the timely completion of the project.   

  
 Upon written request, additional contract time will be granted only for the 

number of days that exceed the National Climatic Data Center's historical 
average number of days of rainfall of 0.1".  Rain days shall be defined as a day 
with 0.1" or more of measured rainfall, as measured at the Gregg County 
Airport. 

 
SP-5. INSURANCE.  The Contractor shall not commence work under this contract 

until he has obtained at his expense all insurance required under this section of 
the Special Provisions and by the Contract Documents and such insurance has 
been approved by the Owner, nor shall the Contractor allow any subcontractor 
to commence work on any subcontract until all similar insurance required of the 
subcontractor has been so obtained and approved.  Such insurance shall remain 
in full force and effect on all phases of the work, whether or not the work is 
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occupied or utilized by the Owner, until all work under the Contract is 
completed and has been accepted by the Owner. 

 
Nothing contained in the insurance requirements shall be construed as limiting 
the extent of the Contractor's responsibility for payment of damages resulting 
from his operations under the Contract. 

 
Any insurance bearing an adequacy of performance will be maintained after 
completion of the project for the full guarantee period. 
 
The Contractor shall obtain and maintain for the full period of the Contract the 
following types of insurance in the form, minimum limits and amounts herein 
specified or as may be otherwise required in the Contract Documents.  The 
Contractor shall automatically renew any policy which expires during the 
performance of his Contract and notify the Owner and Engineer of such a 
renewal prior to expiration date. 

 
A.  Workmen's Compensation including Occupational Disease, and Employer's 
Liability Insurance. 

 
  Definitions: 
 
   Certificate of coverage ("certificate") - a copy of a certificate of 

insurance, a certificate of authority to self-insure issued by the 
commission, or a coverage agreement (TWCC-81, TWCC-82, 
TWCC-83, or TWCC-84), showing statutory workers' 
compensation insurance coverage for the person's or entity's 
employees providing services on a project, for the duration of the 
project. 

 
   Duration of the project - includes the time from the beginning of 

the work on the project until the contractor's/person's work on the 
project has been completed and accepted by the governmental 
entity. 

 
   Persons providing services on the project ("subcontractor" in   

406.096) - includes all persons or entities performing all or part of 
the services the contractor has undertaken to perform on the 
project, regardless of whether that person contracted directly with 
the contractor and regardless of whether that person has 
employees.  This includes, without limitation, independent 
contractors, subcontractors, leasing companies, motor carriers, 
owner-operators, employees of any such entity, or employees of 
any entity which furnishes persons to provide services on the 
project.  "Services" include, without limitation, providing, hauling, 
or delivering equipment or materials, or providing labor, 
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transportation, or other service related to a project.  "Services" 
does not include activities unrelated to the project, such as 
food/beverage vendors, office supply deliveries, and delivery of 
portable toilets. 

 
  The contractor shall provide coverage, on proper reporting of 

classification codes and payroll amounts and filing of any coverage 
agreements, which meets the statutory requirements of Texas Labor Code, 
Section 401.011(44) for all employees of the contractor providing services 
on the project, for the duration of the project. 

 
The Contractor must provide a certificate of coverage to the governmental 
entity prior to being awarded the contract. 

 
  If the coverage period shown on the contractor's current certificate of 

coverage ends during the duration of the project, the contractor must, prior 
to the end of the coverage period, file a new certificate of coverage with 
the governmental entity showing that coverage has been extended. 

 
  The contractor shall obtain from each person providing services on a 

project, and provide to the governmental entity: 
 
   1. a certificate of coverage, prior to that person beginning work on 

the project, so the governmental entity will have on file certificates 
of coverage showing coverage for all persons providing services 
on the project; and 

 
   2. no later than seven days after receipt by the contractor, a new 

certificate of coverage showing extension of coverage, if the 
coverage period shown on the current certificate of coverage ends 
during the duration of the project. 

 
  The contractor shall retain all required certificates of coverage for the 

duration of the project and for one year thereafter. 
 
  The contractor shall notify the governmental entity in writing by certified 

mail or personal delivery, within 10 days after the contractor knew or 
should have known, of any change that materially affects the provision of 
coverage of any person providing services on the project. 

 
  The contractor shall post on each project site a notice, in the text, form and 

manner prescribed by the Texas Workers' Compensation Commission, 
informing all persons providing services on the project that they are 
required to be covered, and stating how a person may verify coverage and 
report lack of coverage. 

 



 SP-4 

  The contractor shall contractually require each person with whom it 
contracts to provide services on a project, to: 

 
   1.  provide coverage, based on proper reporting of classification 

codes and payroll amounts and filing of any coverage agreements, 
which meets the statutory requirements of Texas Labor Code, 
Section 401.011(44) for all of its employees providing services on 
the project, for the duration of the project; 

 
   2.  provide to the contractor, prior to that person beginning work 

on the project, a certificate of coverage showing that coverage is 
being provided for all employees of the person providing services 
on the project, for the duration of the project; 

 
   3.  provide the contractor, prior to the end of the coverage period, a 

new certificate of coverage showing extension of coverage, if the 
coverage period shown on the current certificate of coverage ends 
during the duration of the project; 

 
   4.  obtain from each other person with whom it contracts, and 

provide to the contractor: 
 
    (a) a certificate of coverage, prior to the other person 

beginning work on the project, and 
 
    (b) a new certificate of coverage showing extension of 

coverage, prior to the end of the coverage period, if the 
coverage period shown on the current certificate of 
coverage ends during the duration of the project; 

 
   5.  retain all required certificates of coverage on file for the 

duration of the project and for one year thereafter; 
 
   6.  notify the governmental entity in writing by certified mail or 

personal delivery, within 10 days after the person knew or should 
have known, of any change that materially affects the provision of 
coverage of any person providing services on the project; and 

 
   7.  contractually require each person with whom it contracts, to 

perform as required by paragraphs (1) - (7), with the certificate of 
coverage to be provided to the person for whom they are providing 
services. 

 
  By signing this contract or providing or causing to be provided a 

certificate of coverage, the contractor is representing to the governmental 
entity that all employees of the contractor who will provide services on the 
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project will be covered by workers' compensation coverage for the 
duration of the project, that the coverage will be based on proper reporting 
of classification codes and payroll amounts, and that all coverage 
agreements will be filed with the appropriate insurance carrier or, in the 
case of a self-insured, with the commission's Division of Self-Insurance 
Regulation.  Providing false or misleading information may subject the 
contractor to administrative penalties, criminal penalties, civil penalties, or 
other civil actions. 

 
  The contractor's failure to comply with any of these provisions is a breach 

of contract by the contractor which entitles the governmental entity to 
declare the contract void if the contractor does not remedy the breach 
within ten days after receipt of notice of breach from the governmental 
entity. 

 
  B.  Public Liability Insurance. (Note "Indemnity" clause hereinafter).  

Before commencement of the work, the Contractor shall submit written 
evidence that he and all his subcontractors have obtained for the period of 
the Contract full Comprehensive General Liability Insurance coverage.  
This coverage shall protect the Contractor; the Owner; the Engineer, its 
architects and engineers; and each of their officers, agents and employees 
from claims for damages for bodily or personal injury, sickness or disease, 
including death, and from claims for damages to property, which may 
arise directly or indirectly out of, or in connection with the performance of 
work under this Contract by the Contractor, by any of his subcontractors, 
or by anyone directly or indirectly employed of either of them, or under 
the control of either of them, and the minimum amount of such insurance 
shall be as follows unless higher minimum amounts are otherwise required 
in the Contract Documents: 

 
   Public Liability Insurance in an amount not less than One Million 

Dollars ($1,000,000) for damages arising out of bodily or personal 
injury, sickness or disease, or death of one person and subject to 
the same limit for each person in an amount not less than One 
Million Dollars ($1,000,000)  in any one occurrence; and property 
damage in an amount not less than One Million Dollars 
($1,000,000)  for all single combined damages arising out of injury 
to or destruction of property of others in any one occurrence with 
an aggregate limit in the same amount. 

 
   The Property Damage portion of this coverage shall include 

explosion, collapse and underground exposure coverage.  In 
addition, where Completed Operation Insurance coverage is 
applicable, such coverage will be maintained after completion and 
acceptance of the project for the full guarantee period. 
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  C.  Automobile Liability Insurance:  Before commencement of the work, 
the Contractor shall submit written evidence that he and all his 
subcontractors have obtained Automobile Liability Insurance coverage on 
all self-propelled vehicles designed for travel on public roads used in 
connection with the Contract, whether owned, non-owned, or hired.  The 
liability limits shall not be less than Two Hundred Fifty Thousand Dollars 
($250,000) for injury or death of one person and in an amount not less 
than Five Hundred Thousand Dollars ($500,000) in any one occurrence; 
and Property Damage limits of not less than One Hundred Thousand 
Dollars ($100,000) in any one occurrence. 

 
  D.  Contractual Liability Coverage:  Each and every policy for Liability 

Insurance carried by each Contractor and Subcontractor will include a 
"Contractual Liability Coverage" endorsement sufficiently broad to insure 
the provision titled "Indemnity" hereinafter set forth. 

 
  E.  Indemnity:  The Contractor shall defend, indemnify and hold harmless 

the Owner; the Engineer, its Engineers; and each of their officers, agents, 
servants, and employees; from any and all suits, actions, claims, losses or 
damage of any character and from all expenses incidental to the defense of 
such suits, actions or claims, based upon or arising out of or alleged to be 
based upon or arising out of (1) any injury, disease, sickness or death of 
any person or persons, (2) any damages to any property including in part 
loss of use thereof, caused by any act or omission of the Contractor, of any 
subcontractor of the Contractor, or by their officers, agents, servants, 
employees, or anyone else under the Contractor's direction and control, 
and arising out of, occurring in connection with, resulting from, or caused 
by the performance or failure of performance of any work or services 
called for by the Contract or from conditions created by the performance 
or non-performance of said work or services, but not including the sole 
negligence of any party herein indemnified. 

 
  F.  Builders' Risk "All-Risk" Insurance:  In addition to such Fire and 

Extended Insurance coverage which the Contractor or his subcontractors 
elect to carry for their own protection, the Contractor, before 
commencement of the work, shall effect and maintain for the life of his 
Contract Builders' Risk "All Risk" completed Value Insurance coverage 
upon the full insurable value of all portions of the project which is the 
subject of this Contract and subject to a loss for which Builders' Risk "All-
Risk" Insurance coverage gives protection, and shall include completed 
work and work in progress.  This coverage shall be with an insurance 
company or companies acceptable to the Owner. 

 
  Such insurance shall include as Additional Named Insured:  The Owner; 

the Engineer, its architects and engineers; and any of their officers, agents, 
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and employees; and any other persons with an insurable interest 
designated by the Owner as an Additional Named Insured. 

 
  Duplicate originals of the policy of insurance required herein shall be 

furnished to the Engineer as provided under "Evidence of Insurance 
Coverage" hereinafter. 

 
  G.  Evidence of Liability & Builders’ Risk Insurance Coverage:  Before 

commencement of any work, the Contractor shall submit written evidence 
that he and all his subcontractors have obtained the minimum insurance 
required by the Contract Documents.  Such written evidence shall be in 
the form of a Certificate of Insurance executed by the Contractor's 
insurance carrier showing such policies in force for the specified period or 
by furnishing a copy of the actual policy or policies.  Each policy or 
certificate will bear an endorsement or statement waiving right of 
cancellation or reduction in coverage without ten (10) days notice in 
writing to be delivered by registered mail to the Owner. 

 
  The Contractor shall furnish duplicate originals of Builders' Risk "All-

Risk" Completed Value Insurance coverage to the Engineer, one copy of 
which shall be for the Owner and one copy for the Engineer. 

 
SP-6. WATER FOR CONSTRUCTION.  The Owner will furnish a fire hydrant meter 

for construction water on this project.  The Contractor will be responsible for 
paying an $800 meter deposit  before the meter will be set.  In addition, the 
Contractor will be responsible for hiring a licensed plumber to install the 
backflow prevention devise on the fire hydrant meter.  The Contractor shall 
provide for all labor and equipment necessary.  Such water shall be taken from 
the system at times, locations, and under conditions approved by the Engineer.  
Contractor shall notify Owner at least one week in advance of when 
construction water will be needed. 

 
SP-7. ELECTRICITY.  The Contractor shall make his own arrangement for 

electricity. 
 
SP-8. EXPLOSIVES.  The use of explosives will not be permitted. 
 
SP-9. SANITARY REQUIREMENTS.  The operations of the Contractor shall be in 

full conformance with all of the rules and regulations of boards and bodies 
having jurisdiction with respect to sanitation.  The Contractor shall supply safe 
and sufficient drinking water to all of his employees, shall obey and enforce all 
sanitary regulations and orders, and shall take precaution against the spread of 
infectious diseases.  Acceptable, portable, chemical-type toilets shall be 
provided and maintained by the Contractor. 
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SP-10. DISPOSAL OF SURPLUS MATERIALS.  All surplus materials not included 
or incorporated in the project shall be removed from the site to the satisfaction 
of the Engineer. 

 
SP-11. SIGNS, BARRICADES, AND LIGHTING.  The Contractor shall provide and 

erect construction signing, barricades and lighting to protect the public in 
connection with the work, all in accordance with the latest published provisions 
of the Texas Manual of Uniform Traffic Control Devices and as approved by 
the Engineer.  The construction drawings indicate only the general signing 
required and do not detail the requirements for protection in connection with 
trenching and other construction operations. 

 
  Existing street signs, traffic signs and all other signs within the project 

area shall be protected, maintained and replaced if damaged or stolen; all 
by the Contractor as approved by the Engineer. 

 
SP-12. MATERIALS AND WORKMANSHIP.  All materials incorporated into this 

project shall be new and of first quality except as specifically provided for in the 
technical specifications.  The workmanship shall be of the highest level as 
approved by the Engineer. 

 
SP-13. EXISTING FACILITIES.  Whether shown on the plans or not, the Contractor 

shall be completely responsible for the protection or replacement of all facilities 
within the project area and in connection with the work. 

 
SP-14. GUARANTEE.  As a part of this project, the Contractor shall guarantee all 

materials and workmanship and shall repair or remove and replace any defective 
condition as determined by the Engineer.  Such guarantee shall be effective for 
a period of one year from the date of written acceptance by the Owner or date of 
final payment whichever is first.  The maintenance bond shall be in full effect 
throughout the warranty period. 

 
SP-15. STATE SALES TAX.  The Contractor's attention is directed to paragraph No. 3 

of Ruling No. 9 by obtaining the necessary permit or permits from the State 
Comptroller allowing the purchase of materials for incorporation in this project 
without having to pay the Limited Sales, Excise and Use Tax at the time of 
purchase.  Such bidders must submit segregated prices for the total cost of 
materials and total cost of services, and the successful bidder must require his 
sub-contractors to obtain such permits and to sign written sub-contracts in 
which the prices are segregated for the total cost of materials and the total cost 
of services.  Total materials cost should not include materials which are used or 
consumed in performing the work, but do not become a part of the completed 
installation. 

 
After the bid opening and prior to execution of contract, the low bidder will be 
required to provide a separation of materials costs and labor costs for the 
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amounts of the base bid and any alternatives.  The following form shall be used 
to provide this information.  This form shall be submitted in six(6) copies with 
the executed contract and such statement will become a part of the contract: 

 
STATEMENT OF MATERIALS AND SERVICES 

 
  City of Longview 
 
  Project Name:______________________________________ 
                      ______________________________________ 
 
  Total Materials Cost: $____________________ 
  Total Service Cost: $____________________ 
 
  TOTAL CONTRACT PRICE:  $____________________ 
 

Note:  The total materials cost plus the total services cost must equal the amount 
shown of the total contract price. 

 
SP-16. CLEANUP.  The entire project site shall be left in as good or better condition as 

the condition at the time construction is started, all as approved by the Engineer.  
All cleanup shall be completed within the time specified for the project 
construction and liquidated damages will be applied to cleanup time in the event 
such is performed after the contract time has expired. 

 
SP-17. CERTIFICATE OF INCORPORATION.  In the event the contractor is a 

corporation, the contractor shall furnish a certificate issued by the Secretary of 
the State of Texas dated not more than thirty days prior to commencement of 
construction evidencing that the contractor is a corporation duly incorporated 
under the laws of the State of Texas and currently in good standing, or in the 
case of a corporation not incorporated under the laws of the State of Texas, the 
certificate shall evidence that such corporation currently holds a permit to do 
business in the State of Texas and it is in good standing.  Such corporate 
contractor shall at all times pay all franchise taxes and other taxes and 
assessments levied against it by the State of Texas and at all times maintain its 
corporate status and good standing according to the laws of the State of Texas. 

 
SP-18. ALTERNATE MATERIALS AND METHODS.  Consistent with the intent and 

character of this project, the Contractor may request from the Engineer the 
substitution of materials or methods of construction which he believes will give 
equal results.  The request shall be in writing and shall contain detailed 
information.  The Engineer will consider such requests and shall give his answer 
in writing.  The Engineer's judgement will be final and no reason for denial will 
be required except as may be offered by the Engineer.  The Engineer may 
require additional information on which to make a judgement; in which case it 
shall be the entire responsibility of the Contractor to provide such information. 
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SP-19. EXPECTED EARNINGS SCHEDULE.  At the pre-construction conference for 

this project, the successful bidder shall submit to the City Engineer an 
"Expected Earnings Schedule".  This table or chart shall show the amount of 
payment the contractor expects to receive from the City on this project each 
month until the project is completed.  The table can be handwritten or typed.  
Though the contractor shall make his best effort in estimating these payments 
accurately, the schedule shall be used for estimating purposes only and shall not 
bind the City nor the Contractor to the listed payments.  Payments, as usual, will 
be made upon actual work performed less the appropriate retainage. 

 
SP-20. PERFORMANCE, PAYMENT, AND MAINTENANCE BONDS.  Surplus 

lines carriers under Article 1.14-2 of the Insurance Code are not eligible to act 
as sureties on performance, payment, and maintenance bonds. 

 
SP-21. RETAINAGE.  Retainage is that part of the contract payment withheld by the 

City to secure performance of the contract. 
 
 Retainage shall be withheld at the following rates: 
 

A. For any contract where the total contract price estimate at the time of 
execution of the contract is less than $400,000 retainage shall be 10%. 

 
B. For any contract where the total contract price estimate at the time of 

execution of the contract is greater than or equal to $400,000 retainage 
shall be 5%. 

 
SP-22. MATERIAL ON HAND. Unless otherwise specified in a writing signed by the 

Owner prior to the bid opening for this project, the Owner will pay the 
Contractor for materials on hand for this project, subject to the provisions of this 
Contract. Such payment will be made only for materials stored on-site in a 
manner acceptable to the Owner. At a minimum, materials must be stored in a 
manner that prevents damage, theft, and vandalism. Additionally, payment will 
be made only for materials for which the Contractor has supplied invoices to the 
Engineer that substantiate the amount paid for said materials. 

 
SP-23. INSPECTION.  Contractor will be allowed to work prior to 8:00 a.m. and after 

4:30 p.m. on weekdays, and may also elect to work on Saturdays.  The City will 
provide an inspector at these times as necessary.  The Contractor, however, will 
be required to reimburse the City of Longview for the actual hours worked by 
the inspector outside of the regular 8:00 a.m. to 4:30 p.m. Monday through 
Friday hours.  Such reimbursement will be made at a rate of $25 per hour. 

 
SP-24 AS-BUILT DRAWINGS.  The Contractor will provide the City, prior to final 

payment, one set of construction drawings red-lined to show any changes in 
actual construction. 
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SP-25 FIREARMS PROHIBITED.  Contractor agrees that Contractor, Contractor’s 

officers, employees, agents, and representatives, shall not carry any firearms, 
including without limitation concealed handguns, while in the performance of 
this Contract and on City premises (including City rights-of-way, utility 
easements, or drainage easements) or when meeting with City officers or 
employees regarding this Contract. Contractor agrees that failure by Contractor 
to comply with this requirement shall constitute a substantial breach of this 
Contract, entitling City to all remedies under the law or this Contract for such 
breach, including without limitation the City’s right to terminate this Contract 
for substantial nonperformance. 

 
SP-26 PREVAILING WAGE RATES.  Contractor agrees to abide by the requirements 

of Texas Government Code Chapter 2258, entitled “Prevailing Wage Rates,” as 
applicable.  Contractor understands that a contractor or subcontractor subject to 
the requirements of that Chapter must pay the prevailing wage rates as set forth 
in this Contract.  Any contractor or subcontractor who violates this requirement 
may be subject to penalties as provided in Chapter 2258, including but not 
limited to a penalty of $60 for each worker employed for each calendar day or 
part of the day that the work is paid less than the wage rates stipulated in this 
Contact.” 

 
SP-27 ALLOWANCE FOR MISCELLANEOUS EXTRA WORK:   A 

discretionary allowance has been established in the Bid Proposal for extra work 
for which a method of payment, such as individual bid items, has not been 
established.  This allowance is not intended to be used to procure payment for 
items specifically named as subsidiary to other bid items within the contract 
documents such as the subsurface conditions described in the General 
Provisions or Special Conditions. 

 
 Prior to initiating any item of extra work under the allowance bid item the 

Owner, Engineer, and Contractor shall agree as to the scope of extra work to be 
performed and the amount of payment to be made for the particular item of 
extra work under consideration.  Expenditure of the allowance funds is at the 
sole discretion of the Owner.  The allowance may be used in full or in part, as 
the Owner deems necessary.  If no extra work is identified, and approved by the 
Owner, the allowance funds will not be expended. 

 







Notify residents along streets to be sealed 48 hours prior to construction.  Notice shall include 
estimated start and completion dates as well as brief description of the construction process. 



 2020 Chip Seal  
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# Street From To Length Width Area

1 1ST ST. CLARK ST. DEAD END 329 10 3290

2 1ST ST. PADON ST. MARGRILL ST. 591 43 25413

3 2ND ST. N. MARSHALL AV. E. GROVE ST. 246 40 9840

4 3RD ST. N. GREENWOOD ST. ADAMS ST. 513 22 11286

5 3RD ST. N. ADAMS ST. ABE ST. 471 22 10362

6 3RD ST. N. METHVIN ST. E. DEAD END 211 30 6330

7 4TH ST. PEGUES PL. MARC CT. 336 52 17472

8 4TH ST. SHORT ST. JEFFERSON ST. 340 36 12240

9 4TH ST. WOOD PL. PEGUES PL. 518 52 26936

10 4TH ST. MARC CT. EMILY ST. 484 52 25168

11 4TH ST. PINE ST. RUSSELL ST. 246 52 12792

12 4TH ST. SHORT ST. ADAMS ST. 483 36 17388

13 4TH ST. ADAMS ADAMS 154 36 5544

14 4TH ST. EMILY ST. PINE ST. 481 52 25012

15 4TH ST. RUSSELL ST. GREENWOOD ST. 480 36 17280

16 4TH ST. GREENWOOD ST. ADAMS 307 36 11052

17 7TH ST. ROSE ST. 8TH ST. 533 24 12792

18 7TH ST. ADAMS ST. ROSE ST. 357 24 8568

19 7TH ST. ROSE ST. ROSE ST. 63 24 1512

20 7TH ST. PADON ST. OLIVE ST. 383 22 8426

21 10TH ST. LAUREL ST. ROSE ST. 680 20 13600

22 13TH ST. RANEY DR. LEMMONS DR. 345 24 8280

23 13TH ST. ASAFF ST. WELLS DR. 854 22 18788

24 13TH ST. LEMMONS DR. ASAFF. ST. 261 23 6003

25 ABE ST. 2ND ST. 3RD ST. N. 367 18 6606

26 ADAMS ST. 2ND ST. 3RD ST. N. 374 17 6358

27 ADAMS ST. 3RD ST. N. 4TH ST. 379 17 6443

28 AIRLINE RD. CITY LIMIT TALLWOOD CI. 324 20 6480

29 ANNETTE DR. FREEDOM DR. EALINE ST. 731 33 24123

30 ARVERN ST. M.L. KING JR. BLVD. NIXSON DR. 403 38 15314

31 ASAFF ST. 12TH ST. 13TH ST. 275 21 5775

32 AVENUE C GRAND AV. E. MELROSE AV. 337 24 8088

33 AVENUE C COMMERCE ST. GRAND AV. E. 363 24 8712

34 BAXLEY ST. EALINE ST. RON ST. 1135 34 38590

35 BAZZELL DR. DEAD END NORTHWEST DR. 351 33 11583

36 BEAUMONT ST. CHAPPELL ST. GRAY ST. 552 20 11040

37 BENBROOK LN. ROCKWALL DR. BENBROOK LN. 187 19 3553

38 BERKLEY ST. E. [S-LEG] S/W CORNER AVENUE A N. 431 15 6465

39 BERKLEY ST. W. N. LANE WELLS STANDARD ST. N. 926 31 28706

40 BERTHA AV. CELESS AV. M.L. KING JR. BL. 481 18 8658

41 BODIE ST. 7TH ST. CORNER 557 20 11140

42 BONNEL DR. DEAD END ERSKINE DR. 100 18 1800

43 BONNEL DR. ERSKINE DR. HOYT DR. W. 615 18 11070

44 BONNER ST. COTTON ST. E. ODEN ST. 342 27 9234

45 BONNER ST. ODEN ST. TIMPSON ST. 355 27 9585

46 BONNITA ST. PREMIER RD. MELVIN ST. 438 22 9636

47 BRANDON AV. AVENUE B AVENUE C 317 25 7925

48 BRANDON AV. AVENUE B 914 16 18280

49 BRANDON AV. W LOOP 281 342 16 5472

50 BRIDGERS HILL RD. GOODNIGHT TR. REMINGTON TR. 326 30 9780

51 BRYNMAWR DR. FAIRMONT ST. W. BRIARWOOD LN. 307 32 9824



 2020 Chip Seal  

 

CS-2 

# Street From To Length Width Area

52 BRYNMAWR DR. BRIARWOOD LN. CHERRYWOOD CI. 152 32 4864

53 BRYNMAWR DR. BRYNMAWR DR. CIRCLE 122 32 3904

54 BRYNMAWR DR. CHERRYWOOD CI. LINCOLN DR. 397 32 12704

55 BUCHANAN AV. HUTCHINGS BL. CLOVER LN. 559 36 20124

56 CAMPBELL ST. AVENUE A AVENUE B 445 26 11570

57 CAPP ST. FAGAN ST. 380 14 5320

58 CAPP ST. FAGAN ST. 406 14 5684

59 CARNEGIE DR. PRINCETON AV. DARTMOUTH ST. 839 36 30204

60 CHERIE LN. CIRCLE BRANCH ST. E. 557 25 13925

61 CHISOLM TR. DEADWOOD DR. END 696 33 22968

62 CHRISTIE RD. MAGNOLIA LN. RUTHLYNN DR. 673 19 12787

63 CHRISTOPHER DR. EVERETT ST. RODDEN DR. 450 23 10350

64 CHRISTOPHER DR. RODDEN DR. CASTLE ST. 380 23 8740

65 CLARK ST. GREEN ST. N. SHORT GREEN ST. 518 18 9324

66 CLARK ST. SHORT GREEN ST. 1ST ST. 140 18 2520

67 CLARK ST. 1ST. ST. 2ND ST. N. 357 16 5712

68 CLEARWOOD DR. NORCROSS ST. GILMER RD. 352 36 12672

69 CLINIC DR. DEAD END 4TH ST. 484 36 17424

70 CLOVER LN. COTTON ST. E. ODEN ST. 341 28 9548

71 CLOVER LN. LEVEL ST. DAN ST. 744 18 13392

72 COLEMAN DR. TENNESSEE ST. KENTUCKY DR. 373 36 13428

73 COLLEGE ST. W. HIGH ST. S. CENTER ST. S. 544 23 12512

74 COLUMBIA DR. BAYLOR DR. STANFORD ST. 336 36 12096

75 COMMANDER DR. PICKETT ST. AIRLINE RD. 793 21 16653

76 COMMON ST. WHITE CITY ST. GREEN ST. S. 266 27 7182

77 CORNELL ST. CIRCLE CENTENARY DR. 912 25 22800

78 COURT ST. S. SOUTH ST. W. PERRY ST. 441 25 11025

79 CREEKMONT LN. RUTHLYNN DR. CORNER 840 25 21000

80 CREEKSIDE DR. SILVER FALLS RD. DEAD END 1013 24 24312

81 CROWN DR. JEAN DR. N. LEONARD DR. 181 36 6516

82 DALSTON AV. BUCHANAN AV. RIDGELEA AV. 566 24 13584

83 DARTMOUTH ST. CARNEGIE DR. VANDERBILT DR. 334 36 12024

84 DELANO ST. CRYSTAL ST. CHERYL ST. W. 339 27 9153

85 DELIA DR E MARSHALL AV GROVE CT 1657 21 34797

86 DELIA DR MONA DR HEIGHTS PARK DR 256 21 5376

87 DELIA DR. PAGE RD. CHRISTAL DR. 2222 19 42218

88 DELIA DR. SAMUEL LN. HEIGHTS PARK DR. 223 21 4683

89 DELIA DR. MONA DR. PARK DR 87 21 1827

90 DELIA DR. PARK DR. GROVE CT. 424 21 8904

91 DELIA DR. CHRISTAL DR. BISON TR. 360 21 7560

92 DELLA LN. RICHARDSON ST. GRIFFIN ST. 299 20 5980

93 DELLA LN. GRIFFIN ST. GRIFFIN ST. 60 20 1200

94 DENSON DR. WAIN DR. TAMMY LYNN DR. 723 30 21690

95 DIXON ST. DEAN AV. OWINGS AV. 351 23 8073

96 DIXON ST. LEVEL ST. MYRLE AV. 538 23 12374

97 EDITH ST. N. YALE ST. HARVARD ST. 339 18 6102

98 EDITH ST. N. HARVARD AV. LOMOND ST. 375 21 7875

99 ELDERVILLE RD. ESTES PK. JOHNSON ST. 635 22 13970

100 ELECTRA ST. MELTON ST. E. YOUNG ST. 982 23 22586

101 ELECTRA ST. YOUNG ST. RIDGELEA AV. 977 23 22471

102 ELMIRA DR. GILMER RD. WEBB ST. 75 29 2175
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103 ELMIRA DR. WEBB ST. SPRING HILL RD. 1327 29 38483

104 EVERETT ST. DANCER ST. E. BROADWAY DR. E. 351 24 8424

105 EVERGREEN ST. GILMER RD. KATE ST. 1229 32 39328

106 FAIRLANE DR. W. JONES  ST. STARDUST DR. 954 24 22896

107 FAIRLANE DR. W. DEAD END JONES ST. 1302 26 33852

108 FAIRWAY OAKS LN. PEBBLE BEACH CT. OAKMOUNT CI. 344 33 11352

109 FAIRWAY OAKS LN. DORAL DR. GRAND CYPRESS DR. 907 33 29931

110 FAIRWAY OAKS LN. HAWKINS PK. PEBBLE BEACH CT. 178 64 11392

111 FAIRWAY OAKS LN. OAKMOUNT CI. COLONIAL DR. 324 33 10692

112 FAIRWAY OAKS LN. COLONIAL DR. DORAL DR. 552 33 18216

113 FARMER RD. HARRIETT ST. ELM CREEK DR. 382 23 8786

114 FAY ST. LAKEWOOD DR. SWAN ST. 282 33 9306

115 FLANAGAN DR. JEWEL DR. GARFIELD DR. 396 26 10296

116 FLANAGAN DR. RICHARDSON ST. BIRDSONG ST. W. 512 26 13312

117 FLEETWOOD DR. HOLLYBROOK DR. ELM ST. 356 36 12816

118 FRANCES DR. DIANE DR. LARRY DR. 344 29 9976

119 FRANCES DR. LARRY DR. GLENDA DR. 343 29 9947

120 FULTON RD. DEAD END/START OF CURBS CRYSTAL ST. 630 30 18900

121 GRAND CYPRESS DR. FAIRWAY OAKS LN. PINNACLE DR. 314 25 7850

122 GRANITE DR. TENNERYVILLE RD. STONEWOOD AV. 1006 34 34204

123 GREEN ST. N. HENDERSON ST. MARSHALL AV. E. 588 48 28224

124 GREGG TEX RD. CHIGGER RIDGE LN. FOUNTAIN LN. 2878 22 63316

125 GREGG TEX RD. FOUNTAIN LN. BACLE RD. 677 22 14894

126 GREGG TEX RD. DOLLAHITE LN. CHIGGER RIDGE RD. 2487 22 54714

127 GRIFFIN ST. DELLA LN. EDNA LN. 316 21 6636

128 GROVE ST. GREEN ST. N. 1ST ST. 185 22 4070

129 GUM SPRINGS RD. FORD LN. EASTMAN RD. S. 2531 25 63275

130 HAILEY DR. FLANAGAN DR. HOLLY ST. 647 36 23292

131 HAILEY DR. HIGH ST. S. FLANAGAN DR. 625 36 22500

132 HENDERSON ST. 2ND ST. N. 3RD ST. N. 396 16 6336

133 HESTON ST. REVES ST. GILMER RD. 200 20 4000

134 HOPE DR. W. DEAD END JONES ST. 1364 25 34100

135 HOSKINS ST. CHURCH AL. E. COLLEGE ST. E. 472 18 8496

136 HOSKINS ST. COTTON ST. E. CHURCH AL. E. 179 18 3222

137 HUGHES ST. FREDONIA ST. S. GRAHAM DR. 638 30 19140

138 HUGHES ST. GRAHAM DR. MARION DR. 328 30 9840

139 HYACINTH DR. DEAD END TULIP LN. 248 36 8928

140 IDYLWOOD DR. MOBBERLY AV. HUTCHINGS BL. 854 22 18788

141 INGRAM ST. 10TH ST. LAKE DR. 402 20 8040

142 INGRAM ST. 9TH ST. N. 10 ST. 321 20 6420

143 JANE ST. EASTMAN RD. N. LEOTA ST. 307 19 5833

144 JEAN DR. N. CROWN DR. CORNER 626 36 22536

145 JONES ST. BAXTER AV. HIGH ST. S. 703 36 25308

146 KAY DR. JANE DR. LONGVIEW PK. 845 21 17745

147 KEIGHLEY DR. DANVILLE CT. ROUNCIVAL DR. 388 25 9700

148 KENTUCKY DR. TREES ST. COLEMAN DR. 625 36 22500

149 KENWOOD LN. RODDEN DR. LOOP 281 W. 655 20 13100

150 KERMIT ST. PECOS ST. H.G. MOSLEY PK. 717 36 25812

151 KING ST. TIMPSON ST. MELTON ST. E. 528 24 12672

152 KINGS LN. CIRCLE FAIRHAVEN ST. 426 34 14484

153 KINGSBURY CT. REGENCY DR. FAIRMONT ST. W. 378 26 9828
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154 LACY DR. CALVIN BL. HUGHES ST. 107 26 2782

155 LACY DR. GRAHAM DR. MARION DR. 328 26 8528

156 LAKE LAMOND RD. JASPER CT. ORANGE CT. 303 30 9090

157 LAKE LAMOND RD. ORANGE CT. JAYCEE DR. 277 30 8310

158 LAKESHORE DR. RICK DR. DELWOOD DR. 1380 21 28980

159 LAKEWOOD DR. BROOKSIDE CI. FAY ST. 588 33 19404

160 LANSFORD ST. CHARLENE DR. GEORGE RICHEY RD. 391 27 10557

161 LAVISTA DR. FAIRMONT ST. E. MEADOWBROOK DR. 974 36 35064

162 LEONARD DR. HOLLY ST. CORNER 735 36 26460

163 LILLY ST. BIRDSONG ST. E. OSBORN ST. 326 29 9454

164 LILLY ST. EDMOND ST. WHITNEY ST. 484 29 14036

165 LILLY ST. OSBORN ST. EDMOND ST. 269 29 7801

166 LINCO ST. DEAD END PREMIER RD. 336 19 6384

167 LINDA KAYE DR. CORNER CHERYL ST. W. 1498 31 46438

168 LISMORE LN. CASTLEMAINE CI MCCANN RD. 474 35 16590

169 LISMORE LN. POWERS CT. CASTLEMAINE CI. 303 25 7575

170 LOMOND ST. MCCANN RD. EDITH ST. 599 18 10782

171 LONDON LN. BROADWAY DR. W. SHERYL LN. 245 21 5145

172 LONDON LN. SHERYL LN. MELINDA LN. 270 21 5670

173 LOOP DR. MARSHALL AV. W. PRINCESS LN. 413 23 9499

174 LOVERS LN. WINDSONG LN. ENCHANTED LN. 1712 33 56496

175 LUCKETT ST. JULIA ST. HARRISON ST. 175 21 3675

176 M.L. KING JR. BL. ELDERVILLE RD. CUMMINGS 669 22 14718

177 MAGRILL ST. 1ST ST. 2ND ST. N. 347 36 12492

178 MARION DR. LACY DR. LACY DR. 99 36 3564

179 MARTY LN. TRACY LYNN ST. DEAD END 480 22 10560

180 MARY LOU ST. RADIO ST. W. PATRICIA AV. 357 26 9282

181 MASSINGILL DR. DOYLE ST. NW CORNER 1250 24 30000

182 MEADOWBROOK DR. SCHOOL ST. TUPELO DR. 240 36 8640

183 MEADOWBROOK DR. MIAMI DR. AUBURN DR. 366 36 13176

184 MEANDERING WA. LOTUS LN. WATERLILY LN. 308 33 10164

185 MELVIN ST. HARRISON RD. W. BONNITA ST. 522 22 11484

186 MELVIN ST. BONNITA ST. PREMIER RD. 450 22 9900

187 MEMPHIS ST. ENTERPRISE ST. MAMON DR. 570 22 12540

188 MEMPHIS ST. HARDY ST. WARD DR. S. 445 22 9790

189 MEMPHIS ST. MAMON DR. HARDY ST. 402 22 8844

190 MILES ST. DEAD END FARMER RD. 133 20 2660

191 MILES ST. FARMER RD. HELEN ST. 1265 20 25300

192 MILL RUN DR. MILLSTONE LA. MILLPOND DR. 94 34 3196

193 MILL RUN DR. MILLPOND DR. LAKEWOOD DR. 312 34 10608

194 MILL RUN DR. DUNDEE RD. MILLSTONE LN. 183 52 9516

195 MILLSTONE LN. MILL RUN DR. SPILLWAY DR. 314 33 10362

196 MOBILE DR. PROWLER ST. PREMIER RD. 1257 25 31425

197 MOLTON ST. WASHINGTON ST. SABINE ST. 307 20 6140

198 MONICA ST. VICTORY ST. BATES ST. 305 21 6405

199 MOORE ST. NELSON ST. W. WALNUT ST. 262 20 5240

200 MOORE ST. PECAN ST. NELSON ST. W. 270 20 5400

201 MOPAC RD. FREDONIA ST. S. GREEN ST. S. 1166 23 26818

202 MORRISON ST. CRAIG ST. ELDERVILLE RD. 978 22 21516

203 MYRTLE ST. RODDEN DR. JULIEANNA DR. 348 33 11484

204 NAY ST. SUPPLY ST. S. STANDARD ST. S. 646 35 22610
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205 NELSON ST. E. AVONDALE ST. COLLEGE ST. E. 944 26 24544

206 NELSON ST. W. FAIR ST. PARK ST. 195 36 7020

207 NIBLICK ST. E. PINE TREE RD. URBAN AV. 411 33 13563

208 NIBLICK ST. E. URBAN AV. AVENUE A N. 296 33 9768

209 NIBLICK ST. W. BOGIE ST. LANE WELLS DR. N. 383 24 9192

210 NIBLICK ST. W. BIRDIE PL. BOGIE ST. 499 24 11976

211 NIBLICK ST. W. SUPPLY ST. N. PINE TREE RD. 205 29 5945

212 NIBLICK ST. W. LOOP 281 SUPPLY ST. N. 438 29 12702

213 NIKKI DR. DENSON DR. GENE DR. 907 31 28117

214 OLIVE ST. 7TH ST. 8TH ST. 267 36 9612

215 OVERLOOK DR. LAKEWOOD DR. W. LAKEWOOD DR.  E. 424 25 10600

216 OWINGS AV. HUTCHINGS BL. O'NEAL ST. 500 20 10000

217 OWINGS AV. O'NEAL ST. 12TH ST. 665 20 13300

218 PADON ST. 7TH ST. 8TH ST. 274 34 9316

219 PADON ST. 6TH ST. 7TH ST. 365 36 13140

220 PADON ST. 3RD ST. N. 4TH ST. 332 22 7304

221 PARK DR. HEIGHTS PARK DR. PARK DR. 319 30 9570

222 PAT DR. LONGVIEW PK. MARSHALL AV. E. 99 17 1683

223 PAT DR. CORNER LONGVIEW PK. 309 17 5253

224 PATIO ST. BLUE RIDGE PK. GREENLEAF ST. 804 26 20904

225 PATTON DR. CIRCLE HILLSIDE LN. 690 28 19320

226 PERKINS ST. YOUNG ST. OAKDALE ST. 361 20 7220

227 PERRY PAGE RD. DEAD END 840 19 15960

228 PERRY PAGE RD. DEAD END 840 19 15960

229 PREMIER RD. BONNITA ST. MELVIN ST. 615 22 13530

230 PREMIER RD. HARRISON RD. W. BONNITA ST. 552 22 12144

231 PRESTON DR. SHELY ST. NORCROSS ST. 293 22 6446

232 PRIMROSE LN. E. PINE TREE RD. DELTA ST. 622 32 19904

233 PROGRESS BL. DEAD END FISHER RD. 3572 22 78584

234 REEVES RD. DEAD END HESTON RD. 300 15 4500

235 REGAL OAKS DR. KNOBCREST DR. KINGSTON DR. 664 33 21912

236 RICHARDSON ST. CALDWELL ST. ANDREWS ST. 293 20 5860

237 RICHARDSON ST. FULLER DR. CALDWELL ST. 326 20 6520

238 RIDGELEA AV. 14TH ST. 15TH ST. 418 20 8360

239 RIDGELEA AV. 15TH ST. M.L. KING JR. BL. 701 20 14020

240 RIDGEVIEW LN. SECLUDED LN. WINDSONG LN. 377 25 9425

241 RITA DR. RAY ST. DELLA LN. 351 20 7020

242 ROCKWALL DR. BRIARWOOD LN. MAYWOOD DR. 292 33 9636

243 RODDEN DR. SHOFNER DR. E. KENWOOD LN. 195 18 3510

244 ROENIA CI. DEAD END HARRISON RD. E. 616 25 15400

245 RON ST. ANNETTE DR. BAXLEY ST. 327 28 9156

246 ROWE AV. CLYATT ST. SUNNYSIDE ST. 1077 23 24771

247 RUSSELL ST. 2ND ST. 3RD ST. N. 376 18 6768

248 SABINE ST. PARK ST. RED CITY ST. 871 37 32227

249 SANDIFER ST. 6TH ST. 7TH ST. 367 27 9909

250 SANDLIN ST. BIRDSONG ST. W. JONES ST. 373 24 8952

251 SARAH AV. W. STARDUST DR. PINE TREE RD. 933 23 21459

252 SEABISCUIT TRACE KELSO TRACK ST JAHAN TR. 1166 28 32648

253 SHORT ST. 4TH ST. 6TH ST. 193 36 6948

254 SILVER FALLS RD. SPRING ST. OAKWOOD DR. 326 24 7824

255 STARDUST DR. HOPE DR. W. FAIRLANE DR. W. 278 22 6116
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256 STEWART ST. STANDARD ST. S. HARRISON RD. W. 833 22 18326

257 STONEHAVEN DR. NORTHWEST DR. WARD DR. N. 542 18 9756

258 STONEWOOD AV. DEAD END GRANITE DR. 190 34 6460

259 SUNNYSIDE ST. VIRGIE ST. MCGREDE ST. 379 23 8717

260 SUPPLY ST. N. AZTEC AL. W. MARSHALL AV. W. 177 27 4779

261 SWANCY ST. M.L. KING JR. BLVD. CARRIE DR. 1754 22 38588

262 SWANCY ST. CARRIE DR. LILLY ST. 718 22 15796

263 SYCAMORE LN. E. BRANCH ST. E. CIRCLE 580 25 14500

264 SYFRETT DR. KENWOOD LN. LINCOLN DR. 336 32 10752

265 SYLVAN DR. 13TH ST. 14TH ST. 496 36 17856

266 TENNERYVILLE RD. PINE TREE RD. DUNDEE RD. 448 32 14336

267 TIMBERWOOD TR. BLUE RIDGE PK. WOODHAVEN ST. 124 25 3100

268 TIMBERWOOD TR. CORNER CIRCLE 258 25 6450

269 TRACY LYNN ST. FENTON RD. MARTY LN. 242 23 5566

270 TRIPLE CREEK DR. JUDSON RD. CIRCLE 1928 23 44344

271 TRYON RD. HOLLYBROOK DR. WALTER ST. 655 22 14410

272 TRYON RD. WALTER ST. SHAWNEE DR. 1008 22 22176

273 TRYON RD. SHAWNEE DR. RHETTA DR. 532 22 11704

274 TRYON RD. RHETTA DR. GARNER LN. 250 22 5500

275 TRYON RD. GARNER LN. EASTMAN RD. N. 891 22 19602

276 TUPELO DR. OXFORD LN. CAMBRIDGE LN. 476 36 17136

277 TWILIGHT DR. W. FAWN TR. STARDUST DR. 741 21 15561

278 VICTORY ST. WHITNEY MONICA ST. 1016 21 21336

279 VILLAGE DR. TOLER RD. LOOP 281 W. 944 33 31152

280 WARD DR. S. MARSHALL AV. W. MEMPHIS ST. 1881 23 43263

281 WATERLILY LN. CIRCLE MEANDERING WA. 376 25 9400

282 WELCH ST GLOVER DR DEAD END 267 32 8544

283 WELLINGTON DR. BILL OWENS PK. WELLINGTON CI. 243 33 8019

284 WELLINGTON DR. WELLINGTON CI. BILLOWENS PK. 684 33 22572

285 WESTDALE ST. MARSHALL AV. W. DEAD END 479 35 16765

286 WHIFFLETREE DR. DEAD END SILVER FALLS LN. 790 26 20540

287 WHITNEY ST. M.L. KING JR. BLVD. VICTORY ST. 973 36 35028

288 WHITNEY ST. LILLY ST. EASTMAN RD. S. 328 36 11808

289 WILDERNESS WA. GILMER RD. LAZY LN. 161 37 5957

290 WILLIAMS ST. CORNER JANE ST. 88 19 1672

291 WILLIAMS ST. JANE ST. HOLIDAY ST. 180 19 3420

292 WILLOW DR. DIANE DR. GLENDA DR. 607 36 21852

293 WILSON ST. ALLEY 4TH ST. 220 22 4840

294 WINDSOR DR. SERVICE DR. DEAD END 100 31 3100

295 WINDSOR DR. CHEROKEE ST. SERVICE DR. 1033 18 18594

296 YALE ST. EDITH ST. COURT ST. N. 545 18 9810

Total square feet 4240363

Total square yards 471,151
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